

SOLICITATION, OFFER, AND AWARD <i>(Construction, Alteration, or Repair)</i>		1. SOLICITATION NO. W911XK-08-B-0003-0001	2. TYPE OF SOLICITATION <input checked="" type="checkbox"/> SEALED BID (IFB) <input type="checkbox"/> NEGOTIATED (RFP)	3. DATE ISSUED 01-Apr-2008	PAGE OF PAGES 1 OF 31
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.					
4. CONTRACT NO. W911XK-08-C-0006		5. REQUISITION/PURCHASE REQUEST NO. W56MES73326602		6. PROJECT NO.	
7. ISSUED BY CONTRACTING DIVISION DETROIT DISTRICT, USAED 477 MICHIGAN AVE. DETROIT MI 48226 TEL: (313) 226-5148 FAX: (313) 226-2209		CODE W911XK	8. ADDRESS OFFER TO <i>(If Other Than Item 7)</i> CODE See Item 7 TEL: FAX:		
9. FOR INFORMATION CALL:	A. NAME SHARON A LAWRENCE		B. TELEPHONE NO. <i>(Include area code) (NO COLLECT CALLS)</i> (313) 226-6421		
SOLICITATION					
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".					
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS <i>(Title, identifying no., date):</i> FY08 M/D ST. JOE HARBOR & NEW BUFFALO HARBOR THIS PROCUREMENT IS 100% SET-ASIDE FOR SMALL BUSINESS. NAICS CODE IS 237990 AND THE SMALL BUSINESS SIZE STANDARD IS \$18,500,000.00.					
11. The Contractor shall begin performance within <u>10</u> calendar days and complete it within <u>60</u> calendar days after receiving <input type="checkbox"/> award, <input checked="" type="checkbox"/> notice to proceed. This performance period is <input checked="" type="checkbox"/> mandatory, <input type="checkbox"/> negotiable. <i>(See _____.)</i>					
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? <i>(If "YES," indicate within how many calendar days after award in Item 12B.)</i> <input checked="" type="checkbox"/> YES <input type="checkbox"/> NO				12B. CALENDAR DAYS 10	
13. ADDITIONAL SOLICITATION REQUIREMENTS: A. Sealed offers in original and <u>1</u> copies to perform the work required are due at the place specified in Item 8 by <u>02:00 PM</u> <i>(hour)</i> local time <u>25 Mar 2008</u> <i>(date)</i> . If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. B. An offer guarantee <input checked="" type="checkbox"/> is, <input type="checkbox"/> is not required. C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. D. Offers providing less than <u>60</u> calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.					

SOLICITATION, OFFER, AND AWARD (Continued) <i>(Construction, Alteration, or Repair)</i>										
OFFER (Must be fully completed by offeror)										
14. NAME AND ADDRESS OF OFFEROR <i>(Include ZIP Code)</i> MCM MARINE INC -DARWIN J. MCCOY 1065 EAST PORTAGE AVE POST OFFICE BOX 922 SAULT STE MARIE MI 49783					15. TELEPHONE NO. <i>(Include area code)</i> (906) 632-4316					
16. REMITTANCE ADDRESS <i>(Include only if different than Item 14)</i> <div style="text-align: center; font-weight: bold; padding-top: 20px;">See Item 14</div>										
CODE 0LAW1		FACILITY CODE								
17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within _____ calendar days after the date offers are due. <i>(Insert any number equal to or greater than the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)</i>										
AMOUNTS		SEE SCHEDULE OF PRICES								
18. The offeror agrees to furnish any required performance and payment bonds.										
19. ACKNOWLEDGMENT OF AMENDMENTS <i>(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)</i>										
AMENDMENT NO.										
DATE										
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER <i>(Type or print)</i>					20B. SIGNATURE			20C. OFFER DATE		
AWARD (To be completed by Government)										
21. ITEMS ACCEPTED: <div style="font-size: 1.5em; font-weight: bold; text-align: center; padding: 10px 0;">SEE SCHEDULE</div>										
22. AMOUNT \$356,500.00		23. ACCOUNTING AND APPROPRIATION DATA See Schedule								
24. SUBMIT INVOICES TO ADDRESS SHOWN IN <i>(4 copies unless otherwise specified)</i>				ITEM	25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO <input type="checkbox"/> 10 U.S.C. 2304(c) <input type="checkbox"/> 41 U.S.C. 253(c)					
26. ADMINISTERED BY CODE				27. PAYMENT WILL BE MADE BY: CODE T0B0200 USACE FINANCE & ACCOUNTING CENTER 5722 INTEGRITY AVENUE MILLINGTON TN 38054						
<div style="font-weight: bold; padding-top: 20px;">See Item 7</div>										
CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE										
<input type="checkbox"/> 28. NEGOTIATED AGREEMENT <i>(Contractor is required to sign this document and return _____ copies to issuing office.)</i> Contractor agrees to furnish and deliver all items or perform all work, requisitions identified on this form and any continuation sheets for the consideration stated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications or incorporated by reference in or attached to this contract.					<input type="checkbox"/> 29. AWARD <i>(Contractor is not required to sign this document.)</i> Your offer on this solicitation, is hereby accepted as to the items listed. This award commutes the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is necessary.					
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN <i>(Type or print)</i>					31A. NAME OF CONTRACTING OFFICER <i>(Type or print)</i> MARILYN R HILL / Added by SUMI TEL: (313) 226-5148 EMAIL: marilyn.r.hill@lre.usace.army.mil					
30B. SIGNATURE			30C. DATE		31B. UNITED STATES OF AMERICA BY <i>Marilyn R Hill</i>			31C. AWARD DATE 01-Apr-2008		

Section 00010 - Solicitation Contract Form

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	FY08 Maintenance Dredging FFP at St. Joseph Harbor, Michigan - Outer Portion and New Buffalo, Michigan Mobilization and Demobilization FOB: Destination MILSTRIP: W56MES73326602 PURCHASE REQUEST NUMBER: W56MES73326602				
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001AA	Mob & Demob St. Joe FFP FOB: Destination	1	Lump Sum	\$103,500.00	\$103,500.00
NET AMT					\$103,500.00
ACRN AA CIN: 00000000000000000000000000000000					\$103,500.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001AB		1	Lump Sum	\$24,500.00	\$24,500.00
	Mob & Demob New Buffalo				
	FFP				
	FOB: Destination				

NET AMT	\$24,500.00
---------	-------------

ACRN AB	\$24,500.00
---------	-------------

CIN: 00000000000000000000000000000000

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002					
	Dredging St. Joseph Harbor				
	FFP				
	FOB: Destination				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AA		9,000	Cubic Yard	\$7.00	\$63,000.00
	First 9,000 Cubic Yards				
	FFP				
	FOB: Destination				

NET AMT	\$63,000.00
---------	-------------

ACRN AA	\$63,000.00
---------	-------------

CIN: 00000000000000000000000000000000

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002AB		15,000	Cubic Yard	\$7.00	\$105,000.00
	Over 9,000 Cubic Yards FFP FOB: Destination				
					<hr/>
NET AMT					\$105,000.00
ACRN AA CIN: 00000000000000000000000000000000					\$105,000.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003					
	Option 1 Dredging - St. Joseph Harbor FFP FOB: Destination				
					<hr/>
NET AMT					\$0.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AA		1,000	Cubic Yard	\$7.00	\$7,000.00
OPTION	First 1,000 Cubic Yards FFP NOT EXERCISED AT TIME OF AWARD. FOB: Destination				
					<hr/>
NET AMT					\$7,000.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003AB		2,500	Cubic Yard	\$7.00	\$17,500.00

OPTION Over 1,000 Cubic Yards
FFP
NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

NET AMT	\$17,500.00
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004					

OPTION Option 2 Dredging - St. Joseph Harbor
FFP
NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AA		4,000	Cubic Yard	\$7.00	\$28,000.00

OPTION First ,4,000 Cubic Yards
FFP
NOT EXERCISED AT TIME OF AWARD.
FOB: Destination

NET AMT	\$28,000.00
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004AB		7,000	Cubic Yard	\$7.00	\$49,000.00
OPTION	Over 4,000 Cubic Yards FFP NOT EXERCISED AT TIME OF AWARD. FOB: Destination				
NET AMT					\$49,000.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	Dredging New Buffalo Harbor FFP FOB: Destination				
NET AMT					\$0.00

[illegible]

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	Option 1 - Dredging for New Buffalo FFP Harbor				
	NOT EXERCISED AT TIME OF AWARD. FOB: Destination				

NET AMT	\$0.00
---------	--------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AA		2,500	Cubic Yard	\$9.00	\$22,500.00
OPTION	First 2,500 Cubic Yards FFP NOT EXERCISED AT TIME OF AWARD FOB: Destination				

NET AMT	\$22,500.00
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006AB		1,500	Cubic Yard	\$9.00	\$13,500.00
OPTION	Over 2,500 Cubic Yards FFP NOT EXERCISED AT TIME OF AWARD FOB: Destination				

NET AMT	\$13,500.00
---------	-------------

Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1	Definitions	JUL 2004
52.203-3	Gratuities	APR 1984
52.203-5	Covenant Against Contingent Fees	APR 1984
52.203-6	Restrictions On Subcontractor Sales To The Government	SEP 2006
52.203-7	Anti-Kickback Procedures	JUL 1995
52.203-8	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity	JAN 1997
52.203-10	Price Or Fee Adjustment For Illegal Or Improper Activity	JAN 1997
52.203-12	Limitation On Payments To Influence Certain Federal Transactions	SEP 2007
52.204-4	Printed or Copied Double-Sided on Recycled Paper	AUG 2000
52.204-7	Central Contractor Registration	JUL 2006
52.209-6	Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment	SEP 2006
52.211-18	Variation in Estimated Quantity	APR 1984
52.219-6	Notice Of Total Small Business Set-Aside	JUN 2003
52.219-8	Utilization of Small Business Concerns	MAY 2004
52.219-14	Limitations On Subcontracting	DEC 1996
52.222-1	Notice To The Government Of Labor Disputes	FEB 1997
52.222-2	Payment For Overtime Premiums	JUL 1990
52.222-4	Contract Work Hours and Safety Standards Act - Overtime Compensation	JUL 2005
52.222-6	Davis Bacon Act	JUL 2005
52.222-7	Withholding of Funds	FEB 1988
52.222-8	Payrolls and Basic Records	FEB 1988
52.222-9	Apprentices and Trainees	JUL 2005
52.222-10	Compliance with Copeland Act Requirements	FEB 1988
52.222-11	Subcontracts (Labor Standards)	JUL 2005
52.222-12	Contract Termination-Debarment	FEB 1988
52.222-13	Compliance with Davis-Bacon and Related Act Regulations.	FEB 1988
52.222-14	Disputes Concerning Labor Standards	FEB 1988
52.222-21	Prohibition Of Segregated Facilities	FEB 1999
52.222-26	Equal Opportunity	MAR 2007
52.222-26	Equal Opportunity	MAR 2007
52.222-30	Davis-Bacon Act--Price Adjustment (None or Separately Specified Method)	DEC 2001
52.222-35	Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans	SEP 2006
52.222-36	Affirmative Action For Workers With Disabilities	JUN 1998
52.222-37	Employment Reports On Special Disabled Veterans, Veterans Of The Vietnam Era, and Other Eligible Veterans	SEP 2006
52.222-39	Notification of Employee Rights Concerning Payment of Union Dues or Fees	DEC 2004
52.225-9	Buy American Act--Construction Materials	JAN 2005
52.225-13	Restrictions on Certain Foreign Purchases	FEB 2006
52.226-1	Utilization Of Indian Organizations And Indian-Owned Economic Enterprises	JUN 2000
52.227-1	Authorization and Consent	JUL 1995

52.227-2	Notice And Assistance Regarding Patent And Copyright Infringement	AUG 1996
52.228-1	Bid Guarantee	SEP 1996
52.228-2	Additional Bond Security	OCT 1997
52.228-14	Irrevocable Letter of Credit	DEC 1999
52.228-15	Performance and Payment Bonds--Construction	NOV 2006
52.229-3	Federal, State And Local Taxes	APR 2003
52.232-5	Payments under Fixed-Price Construction Contracts	SEP 2002
52.232-17	Interest	JUN 1996
52.232-23 Alt I	Assignment of Claims (Jan 1986) - Alternate I	APR 1984
52.232-27	Prompt Payment for Construction Contracts	SEP 2005
52.232-33	Payment by Electronic Funds Transfer--Central Contractor Registration	OCT 2003
52.233-1	Disputes	JUL 2002
52.233-3	Protest After Award	AUG 1996
52.236-1	Performance of Work by the Contractor	APR 1984
52.236-2	Differing Site Conditions	APR 1984
52.236-3	Site Investigation and Conditions Affecting the Work	APR 1984
52.236-5	Material and Workmanship	APR 1984
52.236-6	Superintendence by the Contractor	APR 1984
52.236-7	Permits and Responsibilities	NOV 1991
52.236-8	Other Contracts	APR 1984
52.236-9	Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements	APR 1984
52.236-10	Operations and Storage Areas	APR 1984
52.236-12	Cleaning Up	APR 1984
52.236-13	Accident Prevention	NOV 1991
52.236-13 Alt I	Accident Prevention (Nov 1991) - Alternate I	NOV 1991
52.236-15	Schedules for Construction Contracts	APR 1984
52.236-16	Quantity Surveys	APR 1984
52.236-17	Layout of Work	APR 1984
52.236-21	Specifications and Drawings for Construction	FEB 1997
52.236-26	Preconstruction Conference	FEB 1995
52.242-13	Bankruptcy	JUL 1995
52.242-14	Suspension of Work	APR 1984
52.243-4	Changes	JUN 2007
52.244-6	Subcontracts for Commercial Items	MAR 2007
52.246-12	Inspection of Construction	AUG 1996
52.247-34	F.O.B. Destination	NOV 1991
52.248-3	Value Engineering-Construction	SEP 2006
52.249-2	Termination For Convenience Of The Government (Fixed-Price)	MAY 2004
52.249-10	Default (Fixed-Price Construction)	APR 1984
52.253-1	Computer Generated Forms	JAN 1991
252.201-7000	Contracting Officer's Representative	DEC 1991
252.203-7001	Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies	DEC 2004
252.204-7003	Control Of Government Personnel Work Product	APR 1992
252.204-7004 Alt A	Central Contractor Registration (52.204-7) Alternate A	SEP 2007
252.205-7000	Provision Of Information To Cooperative Agreement Holders	DEC 1991
252.209-7004	Subcontracting With Firms That Are Owned or Controlled By The Government of a Terrorist Country	DEC 2006
252.225-7012	Preference For Certain Domestic Commodities	JAN 2007
252.225-7012	Preference For Certain Domestic Commodities	JAN 2007

252.232-7003	Electronic Submission of Payment Requests	MAR 2007
252.232-7010	Levies on Contract Payments	DEC 2006
252.236-7002	Obstruction of Navigable Waterways	DEC 1991
252.236-7004	Payment for Mobilization and Demobilization	DEC 1991
252.243-7001	Pricing Of Contract Modifications	DEC 1991
252.243-7002	Requests for Equitable Adjustment	MAR 1998
252.244-7000	Subcontracts for Commercial Items and Commercial Components (DoD Contracts)	JAN 2007
252.247-7023	Transportation of Supplies by Sea	MAY 2002
252.247-7024	Notification Of Transportation Of Supplies By Sea	MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE 2007)

(a) Definitions. As used in this clause--

Long-term contract means a contract of more than five years in duration, including options. However, the term does not include contracts that exceed five years in duration because the period of performance has been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

(3) For long-term contracts--

(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS code can be found at <http://www.sba.gov/services/contractingopportunities/sizestandardstopics/>.

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by paragraph (b) of this clause by validating or updating all its representations in the Online Representations and Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have been validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following rerepresentation and submit it to the contracting office, along with the contract number and the date on which the rerepresentation was completed:

The Contractor represents that it () is, () is not a small business concern under NAICS Code - assigned to contract number .

(Contractor to sign and date and insert authorized signer's name and title).

(End of clause)

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)

United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.248-1 VALUE ENGINEERING (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals (VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in accordance with the incentive sharing rates in paragraph (f) below.

(b) Definitions. "Acquisition savings," as used in this clause, means savings resulting from the application of a VECP to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition savings include--

(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the Contractor's allowable development and implementation costs;

(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and ongoing at the time the VECP is accepted; and

(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of future contract units in the sharing base. On an instant contract, future contract savings include savings on increases in quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders, and funding of subsequent year requirements on a multiyear contract.

"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost changes.

"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of the agency or another agency's office that is performing a joint acquisition action.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted as the Contracting Officer considers necessary for projected learning or changes in quantity during the sharing period. It is calculated at the time the VECP is accepted and applies either (1) throughout the sharing period, unless the Contracting Officer decides that recalculation is necessary because conditions are significantly different from those previously anticipated or (2) to the calculation of a lump-sum payment, which cannot later be revised.

"Government costs," as used in this clause, means those agency costs that result directly from developing and implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics support. The term does not include the normal administrative costs of processing the VECP or any increase in this contract's cost or price resulting from negative instant contract savings.

"Instant contract," as used in this clause, means this contract, under which the VECP is submitted. It does not include increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of options, or additional orders. If this is a multiyear contract, the term does not include quantities funded after VECP acceptance. If this contract is a fixed-price contract with prospective price redetermination, the term refers to the period for which firm prices have been established.

"Instant unit cost reduction" means the amount of the decrease in unit cost of performance (without deducting any Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If this is a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task saved by using the VECP on this contract, multiplied by the appropriate contract labor rate.

"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a VECP results in an excess of the Contractor's allowable development and implementation costs over the product of the instant unit cost reduction multiplied by the number of instant contract units affected.

"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract savings, less Government costs.

"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office accepting the VECP.

Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the VECP and ending at a calendar date or event determined by the contracting officer for each VECP.

"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the VECP applies.

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the overall projected cost to the agency without impairing essential functions or characteristics; provided, that it does not involve a change--

(i) In deliverable end item quantities only;

(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous testing under this contract; or

(iii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration management or similar procedures, the instructions in those procedures relating to format, identification, and priority assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and the proposed requirement, the comparative advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, the effect of the change on the end item's performance, and any pertinent objective test data.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any suggested specification revisions.

(3) Identification of the unit to which the VECP applies.

(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of this clause, below.

(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and evaluation and operating and support costs.

(6) A prediction of any effects the proposed change would have on collateral costs to the agency.

(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states otherwise. If this contract is administered by other than the contracting office, the Contractor shall submit a copy of the VECP simultaneously to the Contracting Officer and to the Administrative Contracting Officer.

(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the

Government. The Contracting Officer may require that the Contractor provide written notification before undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract citing this clause and made either before or within a reasonable time after contract performance is completed. Until such a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral decision made solely at the discretion of the Contracting Officer.

(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type (fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above (incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings (the instant contract, or concurrent and future contracts), as follows:

CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS

(Figures in percent)

Contract Type	Incentive (Voluntary)		Program Requirement (Mandatory)	
	Instant Contract Rate	Concurrent and Future Contract Rate	Instant Contract Rate	Concurrent and Future Contract Rate
Fixed-price (includes fixed-price-award-fee; excludes other fixed-price incentive contracts)	(1) 50	(1) 50	(1) 25	25
Incentive (fixed-price or cost) (other than award fee)	(2)	(1) 50	(2)	25
Cost-reimbursement (includes cost-plus-award-fee; excludes other cost-type incentive Contracts)	(3) 25	(3) 25	15	15

(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP.

(2) Same sharing arrangement as the contract's profit or fee adjustment formula.

(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP.

(g) Calculating net acquisition savings.

(1) Acquisition savings are realized when (i) the cost or price is reduced on the instant contract, (ii) reductions are negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump-sum payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and the Contractor shall be paid a share, when Government costs and any negative instant contract savings have been fully offset against acquisition savings.

(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant contract savings shall be offset against acquisition savings each time such savings are realized until they are fully offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition savings shall be paid to the Contractor at the time realized.

(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset against concurrent and future contract savings. The Contractor shall share through the contract incentive structure in savings on the instant contract items affected. Any negative instant contract savings shall be added to the target cost or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract savings.

(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor shall reimburse the Government for the proportionate share of these payments.

(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as possible after any negotiations are completed) shall--

(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive contract;

(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling price, target cost, or estimated cost by that amount;

(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump-sum payment;

(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net acquisition savings realized from concurrent or future contract savings; and

(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the following:

(i) Fixed-price contracts--add to contract price.

(ii) Cost-reimbursement contracts--add to contract fee.

(i) Concurrent and future contract savings.

(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as a separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to identify the first delivered unit for 3 years after final payment under this contract.

(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.

(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period, (ii) subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the result by the Contractor's sharing rate.

(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may be paid in a single lump sum rather than in a series of payments over time as future contracts are awarded. Under

this alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of the Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not be subject to subsequent adjustment.

(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following applies:

(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only.

(ii) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings from all future contracts, and all collateral savings.

(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as specified in paragraph (h)(5) of this clause, by a rate from 20 to 100 percent, as determined by the Contracting Officer, of any projected collateral savings determined to be realized in a typical year of use after subtracting any Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or \$100,000, whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings.

(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance, design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass them, the value engineering sharing shall apply only to the amount of achievement better than target.

(l) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of \$100,000 or more and may include one in subcontracts of lesser value. In calculating any adjustment in this contract's price for instant contract savings (or negative instant contract savings), the Contractor's allowable development and implementation costs shall include any subcontractor's allowable development and implementation costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by the Government under this contract. The Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that the payments shall not reduce the Government's share of concurrent or future contract savings or collateral savings.

(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by marking the following legend on the affected parts:

"These data, furnished under the Value Engineering clause of contract, shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the Government's right to use information contained in these data if it has been obtained or is otherwise available from the Contractor or from another source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

252.204-7006 BILLING INSTRUCTIONS (OCT 2005)

When submitting a request for payment, the Contractor shall--

- (a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and
- (b) Separately identify a payment amount for each contract line item included in the payment request.

(End of clause)

Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 96X31230000 082427 25205J2B52017350 NA 96203
 AMOUNT: \$271,500.00
 CIN 00000000000000000000000000000000: \$271,500.00

AB: 96X31230000 082427 2520J61HC4001020 NA 96203
 AMOUNT: \$85,000.00
 CIN 00000000000000000000000000000000: \$85,000.00

CLAUSES INCORPORATED BY REFERENCE

PIL 2003-06 Security Contract for all Corps of Engineers Unclassified FEB 2003
 Contracts

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work at St. Josephn Harbor Base and Option 2 and New Buffalo Harbor Base and Option 1 work ready for use not later than sixty (60) calendar days and St. Joseph Harbor – Option 1 ready for use not later than 30 April 2008 .

The completion date is based on the assumption that the successful offeror will receive the notice to proceed by 10 April 2008. The completion date will be extended by the number of calendar days after the above date that the Contractor receives the notice to proceed, except to the extent that the delay in issuance of the notice to proceed results from the failure of the Contractor to execute the contract and give the required performance and payment bonds within the time specified in the offer.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to the Government in the amount of \$711.00 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until

the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)

52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS

Item Nos. 0002, 0003, 0004, 0005 and 0006 are subdivided into two or more estimated quantities and are to be separately priced. The Government will evaluate each of these items on the basis of total price of its sub-items.

(End of clause)

52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS
(MAR 1995)--EFARS

This variation in estimated quantities clause is applicable only to Items Nos. 0002, 0003, 0004, 0005 and 0006.

(a) Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Items Nos. 0002, 0003, 0004, 0005 and 0006 is less than 85% of the quantity of the first sub-item listed under such item, the contractor will be paid at the contract unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance with the clause FAR 52.212-11, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under Items Nos. 0002, 0003, 0004, 0005 and 0006 exceeds 115% or is less than 85% of the total estimated quantity of the sub-item under that item and/or if the quantity of the work performed under the second sub-item or any subsequent sub-item under Items Nos. 0002, 0003, 0004, 0005 and 0006 exceeds 115% or is less than 85% of the estimated quantity of any such sub-item, and if such variation causes an increase or a decrease in the time required for performance of this contract the contract completion time will be adjusted in accordance with the clause FAR 52.212-11, Variation in Estimated Quantities.

(End of clause)

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise Option 1 at St. Joseph Harbor by written notice to the Contractor at the time of award and Option 2 at St. Joseph Harbor and Option 1 at New Buffalo Harbor within thirty (30) calendar days after award. Delivery of added items shall continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece of equipment or groups of similar serial and series for which the Government can determine both ownership and operating costs from the contractor's accounting records. When both ownership and operating costs cannot be determined for any piece of equipment or groups of similar serial or series equipment from the contractor's accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region II. Working conditions shall be considered to be average for determining equipment rates using the schedule unless specified otherwise by the contracting officer. For equipment not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be developed using the formula provided in the schedule. For forward pricing, the schedule in effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from an organization under common control that has an established practice of leasing the same or similar equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The Government shall not be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations by topographic and hydrographic surveys.

(b) Weather conditions: The Contractor shall investigate and satisfy itself as to all hazards likely to arise from weather conditions during the performance of its work.

(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and data as to the availability and use of access roads, highways and railroad facilities to the work site. The Contractor shall obtain necessary permits to operate on or cross public highways, roads and railroads.

(d) Use of Project Site: Project area usage is at the Contractor's risk. The Contractor shall be responsible for damages that may be suffered due to its operations. See technical specifications and drawings for additional information physical data.

(End of clause)

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by the Contracting Officer.

(b) The Contractor shall--

- (1) Check all drawings furnished immediately upon receipt;
- (2) Compare all drawings and verify the figures before laying out the work;
- (3) Promptly notify the Contracting Officer of any discrepancies;
- (4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and
- (5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

- (1) Large-scale drawings shall govern small-scale drawings; and
 - (2) The Contractor shall follow figures marked on drawings in preference to scale measurements.
- (d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform such details as if fully and correctly set forth and described in the drawings and specifications.
- (e) The work shall conform to the specifications and the contract drawings identified on the following index of drawings:

Title	Drawing No.
St. Joseph Harbor, MI – Outer Portion FY08 Maintenance Dredging Dredge Plan, Notes, Legend and Section	1
 New Buffalo Harbor, MI FY08 Maintenance Dredging Dredge Plan, Notes, Legend and Section	 1

(End of clause)

252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and equipment at the contract lump sum price for this item.

(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site.

(2) The remaining forty (40%) percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;

(ii) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to appeal.

TIME EXTENSIONS

52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-5)

- a. This provision specifies the procedure for the determination of time extensions for unusually severe weather in accordance with the CONTRACT CLAUSE entitled "DEFAULT (FIXED-PRICE CONSTRUCTION)." In order for the Contracting Officer to award a time extension under this clause, the following conditions must be satisfied:
 - (1) The weather experienced at the project site during the contract period must be found to be unusually severe, that is, more severe than the adverse weather anticipated for the project location during any given month.
 - (2) The unusually severe weather must actually cause a delay to the completion of the project. The delay must be beyond the control and without the fault of or negligence of the contractor.
- b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for monthly weather time evaluations. The contractor's progress schedule must reflect these anticipated adverse weather delays in all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON 7-DAY WORK WEEK

JAN	FEB	MAR	APR	MAY	JUN
31	29	31	8	7	7
JUL	AUG	SEP	OCT	NOV	DEC
7	9	11	15	18	31

Upon knowledge of the Notice to Proceed (NTP) and continuing throughout the contract, the Contractor will record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled work. Actual adverse weather delay days must prevent work on critical activities for fifty percent (50%) or more of the contractor's scheduled workday. The number of actual adverse weather delay days shall include days impacted by actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from

the first to the last day of each month, and be recorded as full days. If the number of actual adverse weather days exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any qualifying delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a modification in accordance with the CONTRACT CLAUSE entitled "DEFAULT (FIXED PRICE CONSTRUCTION)."

WAGE DET IL 18

General Decision Number: IL080018 03/14/2008 IL18

Superseded General Decision Number: IL20070018

State: Illinois

Construction Types: Heavy (Dredging and Marine)

Counties: Illinois Statewide.

MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND MARINE CONSTRUCTION):

ILLINOIS, INDIANA, MICHIGAN, MINNESOTA, NEW YORK, OHIO, PENNSYLVANIA AND WISCONSIN DREDGING AND MARINE CONSTRUCTION

Dredging and Marine Construction Projects: floating/land equipment engaged in clamshell, backhoe and dragline dredging, marine construction, bridges, salvage operations and cranes, loaders, dozers, or other equipment used for disposal of dredge spoils or marine construction materials on land at the slip or dock, at the project site, where the above material/spoils is being handled, and all equipment utilized on breakwall/breakwater structures on the Great Lakes, Islands therein, their connecting and tributary waters, including the Illinois Waterway to the Lock at Lockport, Illinois, the New York State Barge Canal System between Tonawanda, New York and Waterford, New York and Oswego, New York, the Duluth-Superior area to the Fond du Lac Bridge Crossing (Minnesota State Highway 23) on the St. Louis River and on the St. Lawrence River eastward to the International Boundary near St. Regis, New York.

Modification Number	Publication Date
0	02/08/2008
1	02/22/2008
2	03/07/2008
3	03/14/2008

* SUIL2003-001 01/01/2005

MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND MARINE CONSTRUCTION):

	Rates	Fringes
--	-------	---------

Dredging:

Fireman, Oiler, Deckhand, & Scowman (with dipper, hydraulic or other floating equipment engaged in hydraulic and dipper dredging operations) Pipeline men (both afloat & ashore including loading, unloading, maintaining, and handling pipelines for hydraulic dredges and sandboats Rangeman, Tankerman, Sweepman and service Truck Driver.....\$ 22.51	7.61+a+b
Lead Deckhand.....\$ 29.68	7.61+a+b

Hydraulic Dredging

LAUNCH OPERATOR - Vessel 800 Horse- Power Or Less....\$ 25.15	7.61+a+b
TUG ENGINEER.....\$ 26.49	7.61+a+b
TUG OPERATOR - Vessel Over 800 Horse-Power.....\$ 26.49	7.61+a+b
TUG WORKERS: Fireman, Lineman, Oiler, Deckhand, Tankerman. Scowman, (on/or with tugboats, launches, or other self-propelled boats).....\$ 22.51	7.61+a+b

MECHANIC

FLOATING EQUIPMENT:

Illinois

Class I.....\$ 48.40	17.05+b&c
Class II.....\$ 46.90	17.05+b&c
Class III.....\$ 41.70	17.05+b&c
Class IV.....\$ 34.70	17.05+b&c

FLOATING EQUIPMENT: Indiana

Class I.....\$ 42.45	15.55+b&c
Class II.....\$ 40.95	15.55+b&c
Class III.....\$ 36.45	15.55+b&c
Class IV.....\$ 30.30	15.55+b&c

FLOATING EQUIPMENT:

Michigan

Class I.....\$ 32.30	19.37+b&c
Class II.....\$ 30.80	19.37+b&c
Class III.....\$ 27.45	19.37+b&c
Class IV.....\$ 22.80	19.37+b&c

FLOATING EQUIPMENT:

Minnesota

Class I.....	\$ 36.20	12.95+b&c
Class II.....	\$ 34.70	12.95+b&c
Class III.....	\$ 30.90	12.95+b&c
Class IV.....	\$ 25.70	12.95+b&c

FLOATING EQUIPMENT:

New York:(Cattaraugus,
Chautauga, Erie and
Orleans Counties)

Class I.....	\$ 37.15	18.56+b&c
Class II.....	\$ 35.65	18.56+b&c
Class III.....	\$ 31.75	18.56+b&c
Class IV.....	\$ 26.40	18.56+b&c

FLOATING EQUIPMENT:

New York:(Cayuga,
Jefferson, Oswego, and St.
Lawrence Counties)

Class I.....	\$ 34.45	18.65+b&c
Class II.....	\$ 32.95	18.65+b&c
Class III.....	\$ 29.30	18.65+b+c
Class IV.....	\$ 24.40	18.65+b&c

FLOATING EQUIPMENT:

New York:(Monroe and Wayne
Counties and the City of
Rochester)

Class I.....	\$ 35.90	17.38+b&c
Class II.....	\$ 34.45	17.38+b&c
Class III.....	\$ 33.65	17.38+b&c
Class IV.....	\$ 30.35	17.38+b&c

FLOATING EQUIPMENT:

New York:(Niagara)

Class I.....	\$ 34.60	18.15+b&c
Class II.....	\$ 33.10	18.15+b&c
Class III.....	\$ 29.45	18.15+b&c
Class IV.....	\$ 24.50	18.15+b&c

FLOATING EQUIPMENT:

Ohio:(Ashtabula, Cuyahoga,
Erie,Lake, and Lorain
Counties)

Class I.....	\$ 35.34	10.10+b&c
Class II.....	\$ 33.84	10.10+b&c
Class III.....	\$ 30.12	10.10+b&c
Class IV.....	\$ 25.04	10.10+b&c

FLOATING EQUIPMENT:

Ohio:(Lucas, Henry,
Ottawa, Wood and Sandusky
Counties)

Class I.....	\$ 33.63	10.10+b&c
--------------	----------	-----------

Class II.....	\$ 32.13	10.10+b&c
Class III.....	\$ 28.60	10.10+b+c
Class IV.....	\$ 23.78	10.10+b&c
FLOATING EQUIPMENT:		

Pennsylvania:(Erie County):

Class I.....	\$ 30.90	12.69+b&c
Class II.....	\$ 29.40	12.69+b&c
Class III.....	\$ 26.20	12.69+b&c
Class IV.....	\$ 21.80	12.69+b&c
FLOATING EQUIPMENT:		

Wisconsin:Includes all
marine/floating type work
on projects in the
Superior/Duluth Harbor,
Lake Superior.

Class I.....	\$ 35.40	15.75+b&c
Class II.....	\$ 33.90	15.75+b&c
Class III.....	\$ 30.20	15.75+b&c
Class IV.....	\$ 25.10	15.75+b&c

PAID HOLIDAYS (WHERE APPLICABLE):

- A- NEW YEAR'S DAY
- B- MEMORIAL DAY
- C- INDEPENDENCE DAY
- D- LABOR DAY
- E- THANKSGIVING DAY
- F- CHRISTMAS DAY
- G- PRESIDENT'S DAY
- H- VETERAN'S DAY.

FOOTNOTES:

- a. \$30.10 per day per employee for medical
- b. Eight paid holidays: A thru H
- c. Hazardous/Toxic Waste Material:
 - *Level A \$2.50 per hour
 - *Level B 2.00 per hour
 - *Level C 1.00 per hour
 - *Level D 0.50 per hour

Such wages shall be above the classifications of work listed under mechanical dredging and Marine construction of this general wage decision. *Working with Hazardous Waste at this level as defined by the U. S. Environmental Protection Agency.

CLASSIFICATION DESCRIPTIONS

Class I - Master Mechanic - assist and direct
Class II, Class III, and Class IV, diver/wet tender, engineer (hydraulic dredge)
Class II - Crane/Backhoe Operator and Mechanic/Welder, assistant engineer(hydraulic dredge), leverman (hydraulic dredge), diver tender

Class III - Deck Equipment Operator (Machineryman)
Maintenance of Crane (over 50 ton capacity) or Backhoe
(115,000 pounds or more), Tug/launch operator, Loader/dozer
and like equipment on Barge, breakwater wall, slip/dock,
Scow, Deck Machinery, etc.

Class IV - Deck Equipment Operator(Machineryman/Fireman)
(Four equipment units or more) Deck Hand, Deck Engineer and
Crane Maintenance 50 ton capacity and under or Backhoe
weighing 115,000 pounds or less, assistant tug operator.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
=====

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on
a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

=====

END OF GENERAL DECISION