
 

W56MES80462482

FY08 LEXINGTON AND PORT SANILAC HARBORS MAINTENANCE DREDGING,  MICHIGAN

THIS PROCUREMENT IS 100% SET ASIDE FOR EMERGING SMALL BUSINESSES

NAICS CODE 237990-SMALL BUSINESS STANDARD FOR DREDGING IS $18.5 MILLION, EMERGING SMALL BUSINESS SIZE IS $9.25 MILLION

THE ESTIMATED COST OF THIS PROJECT IS BETWEEN $100,000 and $250,000

X

LAKIA L JOHNSON (313) 226-6474

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

20-May-2008

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________45 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________29 Apr 2008 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-08-C-0011

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE.
DETROIT MI 48226

W911XK

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

(313) 226-2209FAX:TEL: (313) 226-5148 TEL: FAX:

W911XK-08-B-0013 31



 

See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
0LAW1

FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$283,720.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE T0B020027. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
MILLINGTON TN 38054

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
MCM MARINE INC
-DARWIN J. MCCOY
1065 EAST PORTAGE AVE
POST OFFICE BOX 922
SAULT STE MARIE MI 49783

15. TELEPHONE NO. (Include area code)
(906) 632-4316/440-3006

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) MARILYN R HILL / Added by SUMI

TEL: (313) 226-5148 EMAIL: marilyn.r.hill@lre.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY 20-May-2008

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001      
 FY08 M/D LEXINGTON AND PORT SANILAC, MI 

FFP 
MOBILIZATION AND DEMOBILIZATION 
FOB: Destination 
MILSTRIP: W56MES80462482 
PURCHASE REQUEST NUMBER: W56MES80462482 
  

 

   
  
 
 NET AMT $0.00 
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Lump Sum $67,200.00 $67,200.00  
 Lexington 

FFP 
For accounting purposes only. 
FOB: Destination 
  

 

   
  
 
 NET AMT $67,200.00 
 
 ACRN AB 

CIN: 000000000000000000000000000000 
 

 $67,200.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AB  1 Lump Sum $30,910.00 $30,910.00  
 Mob & Demob Port Sanilac 

FFP 
For accounting purposes only. 
FOB: Destination 
  

 

   
  
 
 NET AMT $30,910.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $30,910.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 DREDGING LEXINGTON HARBOR 

FFP 
FOB: Destination 
MILSTRIP: W56MES80462482 
PURCHASE REQUEST NUMBER: W56MES80462482 
  

 

   
  
 
 NET AMT $0.00 
 
    

               
 
 
 



W911XK-08-C-0011 
 

Page 5 of 30 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  6,000 Cubic Yard $6.18 $37,080.00  
 FIRST 6,000 CUBIC YARDS 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $37,080.00 
 
 ACRN AB 

CIN: 000000000000000000000000000000 
 

 $37,080.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  8,000 Cubic Yard $6.18 $49,440.00  
 OVER 6,000 CUBIC YARDS 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $49,440.00 
 
 ACRN AB 

CIN: 000000000000000000000000000000 
 

 $49,440.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003      
OPTION OPTION 1 DREDGING LEXINGTON HARBOR 

FFP 
Not exercised. 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  1,000 Cubic Yard $6.18 $6,180.00  
OPTION ADDITONAL ONE (1) FOOT DEPTH 

FFP 
FIRST 1,000 CUBIC YARDS 
FOB: Destination 
  

 

   
  
 
 NET AMT $6,180.00 
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB  7,500 Cubic Yard $6.02 $45,150.00  
OPTION OVER 1,000 CUBIC YARDS 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $45,150.00 
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
 DREDGING PORT SANILAC HARBOR 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  7,000 Cubic Yard $6.21 $43,470.00  
 FIRST 7,000 CUBIC YARDS 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $43,470.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $43,470.00 
 

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  9,000 Cubic Yard $6.18 $55,620.00  
 OVER 7,000 CUBIC YARDS 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $55,620.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $55,620.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
OPTION OPTION 1 DREDGING PORT SANILAC HARBOR 

FFP 
Not exercised. 
FOB: Destination 
  

 

   
  
 
 NET AMT $0.00 
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA  2,500 Cubic Yard $6.08 $15,200.00  
OPTION ADDITIONAL ONE (1) FOOT DEPTH 

FFP 
FIRST 2,500 CUBIC YARDS 
FOB: Destination 
  

 

   
  
 
 NET AMT $15,200.00 
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB  12,000 Cubic Yard $6.08 $72,960.00  
OPTION OVER 2,500 CUBIC YARDS 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT $72,960.00 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2007    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.204-7  Central Contractor Registration  JUL 2006    
52.211-13  Time Extensions  SEP 2000    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-39  Notification of Employee Rights Concerning Payment of 
Union Dues or Fees  

DEC 2004    

52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.228-11  Pledges Of Assets  FEB 1992    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.228-15  Performance and Payment Bonds--Construction  NOV 2006    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    



W911XK-08-C-0011 
 

Page 10 of 30 
 

 

52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-16  Quantity Surveys  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  JUN 2007    
52.244-6  Subcontracts for Commercial Items  MAR 2007    
52.246-12  Inspection of Construction  AUG 1996    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) 

(May 2004)  - Alternate I  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2004    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  SEP 2007    
252.204-7006  Billing Instructions  OCT 2005    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.225-7012  Preference For Certain Domestic Commodities  JAN 2007    
252.227-7027  Deferred Ordering Of Technical Data Or Computer Software  APR 1988    
252.227-7033  Rights in Shop Drawings  APR 1966    
252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 1999    
252.232-7003  Electronic Submission of Payment Requests  MAR 2007    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
JAN 2007    
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252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
  (a) For the purpose of initial evaluations of bids, the following will be 
utilized in the resolving arithmetic discrepancies found on the face of 
bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will 
govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be 
corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the 
assumption that the bidder intends his bid to be evaluated on basis of the 
unit prices, the totals arrived at by resolution of arithmetic discrepancies 
as provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
 
 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION.  (JUL 
2005) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal Acquisition 
Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are paid at least 1 
and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are liable 
for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required or 
permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments due 
under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid wages 
and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 years 
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after contract completion. The records shall contain the name and address of each employee, social security number, 
labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. The records need not duplicate those required for construction work by Department of Labor 
regulations at 29 CFR 5.5(a)(3) implementing the Davis -Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts that may require or involve the employment of laborers and mechanics and require subcontractors to 
include these provisions in any such lower tier subcontracts. The Contractor shall be responsible for compliance by 
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this 
clause. 
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
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Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as follows:       
[Contracting Officer to list applicable excepted materials or indicate “none”] 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if 
the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
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contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate 
is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.233-4     APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 
 
United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (SEP 2006) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
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"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs(c) (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and priority 
assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
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(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract 
citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price reduction has 
not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to proceed is issued 
or a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with the 
existing contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made solely at the 
discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The 
Contracting Officer is the sole determiner of the amount of collateral savings. 
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(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of $55,000 
or more and may include one in subcontracts of lesser value.  In computing any adjustment in this contract's price 
under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor.  The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to 
evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract modification 
implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and "limited rights" are 
defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 
 
http://fasite.hill.af.mil  
http://arnet.gov/far 
http://acqnet.saalt.army.mil/library/default.htm 
 
(End of clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnis hed immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
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(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
 
1 OF 1 LEXINGTON HARBOR, MI 
             DREDGE PLAN, TYPICAL SECTION 
             GENERAL NOTES & LEGEND 
 
1 OF 1  PORT SANILAC HARBOR, MI 
             DREDGE PLAN, TYPICAL SECTION 
             GENERAL NOTES & LEGEND 
 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
WEATHER AND HEALTH CLAUSE 
 
HEALTH AND SAFETY STANDARDS: The facilities, systems and equipment design standards of 
the occupational Safety and Health Act, Code of Federal Regulations, Title 29, Chapter XVII, Parts 
1910 and 1926, or EM 385-11, U.S. Army Corps of Engineers, Safety and Health Requirements 
Manual, whichever is more stringent, will be incorporated into all Engineering, Design and Analysis 
furnished, pursuant to this contract.  Any problem in incorporating these standards due to conflicts with 
other technical criteria will be promptly submitted to the Contracting Officer for decision.  Contractor 
shall abide by the Safety Requirements specified in EM 385-1-1 dated 03 Nov 2003. 
 
“Year 2000 Compliance; the Architect/Engineer (A/E) shall insure that the hardware, firmware, 
software, and information technology systems separately or in combination with each other or other 
elements specified in the documents developed under this contract shall be year 2000 compliant in 
accordance with FAR 39.106.” 
 
 
Contract Clause for Dredging and Dredge Related Marine Work 
 
“The Contractor shall comply with the provisions of EM 385-1-1.  If the Contractor is a currently 
accepted participant in the Dredging Contractors of America (DCA)/United States Army Corps of 
Engineers (USACE) Dredging Safety Management Program (DSMP), as determined by the 
DCA/USACE Joint Committee, and holds a current valid Certificate of Compliance for both the 
Contractor Program and the Dredge(s) to be used to perform the work required under this contract, the 
Contractor may, in lieu of the submission of an Accident Prevention Plan (APP), 

(1) make available for review, upon request, the Contractor’s current Safety Management 
System (SMS) documentation, 

(2) submit to the Contracting Officer the current valid Company Certificate of Compliance for 
its SMS, 

(3) submit the current dredge(s) Certificate of Compliance based on third party audit, and 
(4) submit for review and acceptance, site-specific addends to the SMS as specified in the 

solicitation.” 
 

 
52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89) 
(ER 415-1-15) 
 
a. This provision specifies the procedure for the determination of time extensions for unusually severe weather 

I accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED-PRICE CONSTRUCTION).”  
In order for the Contracting Officer to award a time extension under this clause, the following conditions 
must be satisfied:  (1) The weather experienced at the project site during the contract period must be found 
to be unusually severe, that is, more severe than the adverse weather anticipated for the project location 
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during any given month.  (2) The unusually severe weather must actually cause a delay to the completion of 
the project.  The delay must be beyond the control and without the fault or negligence of the contractor. 

b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and    
       Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line 
        for monthly weather time evaluations.  The contractor’s progress schedule must reflect these anticipated  
        adverse weather delays in all weather dependent activities.   

 
                 MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                 WORK DAYS BASED ON (7) DAY WORK WEEK 
 
JAN          FEB          MAR             APR       MAY           JUN 
                                                   
(31)          (29)           (31)                (15)       (7)             (7) 
 
 
JUL          AUG        SEP             OCT              NOV               DEC 
                                                                     
(6)              (6)           (6)               (6)               (8)                   (31) 
 
 

c. Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the 
Contractor will record on the daily CQC Report, the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must prevent work on critical activities for 
fifty percent (50%) or more of the contractor’s scheduled workday.  The number of actual adverse weather 
delay days shall include days impacted by actual adverse weather (even if adverse weather occurred in 
previous month), be calculated chronologically from the first to the last day of each month, and be recorded 
as full days.  If the number of actual adverse weather days exceeds the number of days anticipated in 
Subparagraph (b) above, the Contracting Officer will convert any qualifying delays to calendar days, giving 
full consideration for equivalent fair weather work days, and issue a modification in accordance with the 
CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION)”. 

 
                                                    
                                                           (END OF CLAUSE) 
 
 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 96X31230000 082427           2520B72J50046039        NA    96203  
AMOUNT: $130,000.00  
CIN 000000000000000000000000000000: $130,000.00  
  
AB: 96X31230000 082427           2520194LGH074006        NA    96203  
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AMOUNT: $153,720.00  
CIN 000000000000000000000000000000: $153,720.00  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 45 DAYS after receipt of the Notice to Proceed.  The time stated for completion shall include 
final cleanup of the premises.  The contractor shall receive 15 additional days from the Notice to Proceed for each 
exercised option. 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $768 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS 
Item Nos. 0002, 0003, 0004, 0005 are subdivided into two or more estimated 
quantities and are to be separately priced.  The Government will evaluate each 
of these items on the basis of total price of its sub-items. 

(End of clause) 
 
 
 
52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
This variation in estimated quantities clause is applicable only to Items Nos. 
0002, 0003, 0004, 0005 . 
  (a) Variation from the estimated quantity in the actual work performed under 
any second or subsequent sub-item or elimination of all work under such a 
second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
  (b) Where the actual quantity of work performed for Items Nos. 0002, 0003, 0004, 
0005  is less than 85% of the quantity of the first sub-item listed under such 
item, the contractor will be paid at the contract unit price for that sub-item 
for the actual quantity of work performed and, in addition, an equitable 
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adjustment shall be made in accordance with the clause FAR 52.212-11, 
Variation in Estimated Quantities. 
  (c) If the actual quantity of work performed under Items Nos. 0002, 0003, 0004, 
0005  exceeds 115% or is less than 85% of the total estimated quantity of the 
sub-item under that item and/or if the quantity of the work performed under 
the second sub-item or any subsequent sub-item under Items Nos. 0002, 0003, 0004, 0005  
exceeds 115% or is less than 85% of the estimated quantity of any such sub-
item, and if such variation causes an increase or a decrease in the time 
required for performance of this contract the contract completion time will be 
adjusted in accordance with the clause FAR 52.212-11, Variation in Estimated 
Quantities. 

(End of clause) 
  
 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 15 days after contract award.  Delivery of added items shall continue at the same rate 
that like items are called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region II.  Working conditions shall be considered 
to be average for determining equipment rates using the schedule unless 
specified otherwise by the contracting officer.  For equipment not included in 
the schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule.  For forward 
pricing, the schedule in effect at the time of negotiations shall apply. For 
retroactive pricing, the schedule in effect at the time the work was performed 
shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
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actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by topographic and hydrgraphic surveys 
 
(b) Weather conditions: The contractor shall investigate and satisfy itself  as to all hazards likely to arise from 
weather conditions during the performance of its work. 
 
(c) Transportation facilities: The contractor shall investigate and obtain the necessary information and data as to the 
availability and use of access roads, highways and railroad facilities to the work site. The contractor shall obtain 
necessary permits to operate on or cross public highways, roads, and railroads. 
 
(d) Use of Project Site: Project area usage is at the Contractors risk. The Contractor shall be responsbile for damages 
that may be suffered due to its operations. See technical specifications and drawings for additonal information 
regarding physical data. 
 
(End of clause) 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) Sixty (60%)percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining forty (40%) percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable 
relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by 
the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
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(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 
 
 
Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall 
have each applicable employee complete a SF-85P and submit to the Detroit District, 477 Michigan Avenue, Detroit, 
MI 48226 Security Officer within three (3) working days after award of any contract or task order, and shall be 
submitted prior to the individual being permitted access to an AIS.   Contractors that have a commercial or 
government entity (CAGE) Code and Facility Security Clearance through the Defense Security Service shall process 
the NACs and forward visit requests/results of NAC to the Detroit District, 477 Michigan Avenue, Detroit, MI 48226 
Security Officer.   For those contractors that do not have a CAGE Code or Facility Security Clearance, the Detroit 
District, 477 Michigan Avenue, Detroit, MI 48226 Security Office will process the investigation in coordination with 
the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document (INS 
Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form I-
688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
 
 
 
 
 
WAGE DET IL18 
General Decision Number: IL080018 03/14/2008  IL18 
 
Superseded General Decision Number: IL20070018 
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State: Illinois  
 
Construction Types: Heavy (Dredging and Marine) 
 
Counties: Illinois Statewide. 
MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND  
MARINE CONSTRUCTION): 
 
 
ILLINOIS, INDIANA, MICHIGAN, MINNESOTA, NEW YORK, OHIO, 
PENNSYLVANIA AND WISCONSIN  DREDGING AND MARINE CONSTRUCTION 
Dredging and Marine Construction Projects: floating/land 
equipment engaged in clamshell, backhoe and dragline dredging, 
marine construction, bridges,salvage operations and cranes, 
loaders, dozers, or other equipment used for disposal of dredge 
spoils or marine construction materials on land at the slip or 
dock, at the project site, where the above material/spoils is  
being handled, and all equipment utilized on 
breakwall/breakwater structures on the Great Lakes, Islands 
therein, their connecting and tributary waters, including the 
Illinois Waterway to the Lock at Lockport, Illinois, the New 
York State Barge Canal System between Tonawanda, New York and 
Waterford, New York and Oswego, New York, the Duluth-Superior 
area to the Fond du Lac Bridge Crossing (Minnesota State 
Highway 23) on the St. Louis River and on the St. Lawrence 
River eastward to the International Boundary near St. Regis, 
New York. 
 
 
Modification Number     Publication Date 
          0              02/08/2008 
          1              02/22/2008 
          2              03/07/2008 
          3              03/14/2008 
 
*  SUIL2003-001 01/01/2005 
 
MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND 
MARINE CONSTRUCTION): 
 
 
                                  Rates          Fringes 
 
Dredging:   
     Fireman, Oiler, Deckhand,  
     & Scowman (with dipper,  
     hydraulic or other  
     floating equipment engaged  
     in hydraulic and dipper  
     dredging operations)  
     Pipeline men (both afloat  
     & ashore including  
     loading, unloading,  
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     maintaining, and handling  
     pipelines for hydraulic  
     dredges and sandboats   
     Rangeman, Tankerman,  
     Sweepman and service Truck  
     Driver......................$ 22.51         7.61+a+b 
     Lead Deckhand...............$ 29.68         7.61+a+b 
   
Hydraulic Dredging   
     LAUNCH OPERATOR - Vessel  
     800 Horse- Power Or Less....$ 25.15         7.61+a+b 
     TUG ENGINEER................$ 26.49         7.61+a+b 
     TUG OPERATOR - Vessel Over  
     800 Horse-Power.............$ 26.49         7.61+a+b 
     TUG WORKERS: Fireman,  
     Lineman, Oiler, Deckhand,  
     Tankerman. Scowman, (on/or  
     with tugboats, launches,  
     or other self-propelled  
     boats)......................$ 22.51         7.61+a+b 
   
MECHANIC   
     FLOATING EQUIPMENT:  
     Illinois  
      Class I....................$ 48.40        17.05+b&c 
      Class II...................$ 46.90        17.05+b&c 
      Class III..................$ 41.70        17.05+b&c 
      Class IV...................$ 34.70        17.05+b&c 
     FLOATING EQUIPMENT: Indiana 
      Class I....................$ 42.45        15.55+b&c 
      Class II...................$ 40.95        15.55+b&c 
      Class III..................$ 36.45        15.55+b&c 
      Class IV...................$ 30.30        15.55+b&c 
     FLOATING EQUIPMENT:  
     Michigan 
      Class I....................$ 32.30        19.37+b&c 
      Class II...................$ 30.80        19.37+b&c 
      Class III..................$ 27.45        19.37+b&c 
      Class IV...................$ 22.80        19.37+b&c 
     FLOATING EQUIPMENT:  
     Minnesota 
      Class I....................$ 36.20        12.95+b&c 
      Class II...................$ 34.70        12.95+b&c 
      Class III..................$ 30.90        12.95+b&c 
      Class IV...................$ 25.70        12.95+b&c 
     FLOATING EQUIPMENT: 
      
     New York:(Cattaraugus,  
     Chautauga, Erie and  
     Orleans Counties) 
      Class I....................$ 37.15        18.56+b&c 
      Class II...................$ 35.65        18.56+b&c 
      Class III..................$ 31.75        18.56+b&c 
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      Class IV...................$ 26.40        18.56+b&c 
     FLOATING EQUIPMENT: 
      
     New York:(Cayuga,  
     Jefferson, Oswego, and St.  
     Lawrence Counties) 
      Class I....................$ 34.45        18.65+b&c 
      Class II...................$ 32.95        18.65+b&c 
      Class III..................$ 29.30        18.65+b+c 
      Class IV...................$ 24.40        18.65+b&c 
     FLOATING EQUIPMENT: 
      
     New York:(Monroe and Wayne  
     Counties and the City of  
     Rochester) 
      Class I....................$ 35.90        17.38+b&c 
      Class II...................$ 34.45        17.38+b&c 
      Class III..................$ 33.65        17.38+b&c 
      Class IV...................$ 30.35        17.38+b&c 
     FLOATING EQUIPMENT: 
      
     New York:(Niagara) 
      Class I....................$ 34.60        18.15+b&c 
      Class II...................$ 33.10        18.15+b&c 
      Class III..................$ 29.45        18.15+b&c 
      Class IV...................$ 24.50        18.15+b&c 
     FLOATING EQUIPMENT: 
      
     Ohio:(Ashtabula, Cuyahoga,  
     Erie,Lake, and Lorain  
     Counties) 
      Class I....................$ 35.34        10.10+b&c 
      Class II...................$ 33.84        10.10+b&c 
      Class III..................$ 30.12        10.10+b&c 
      Class IV...................$ 25.04        10.10+b&c 
     FLOATING EQUIPMENT: 
      
     Ohio:(Lucas, Henry,  
     Ottawa, Wood and Sandusky  
     Counties) 
      Class I....................$ 33.63        10.10+b&c 
      Class II...................$ 32.13        10.10+b&c 
      Class III..................$ 28.60        10.10+b+c 
      Class IV...................$ 23.78        10.10+b&c 
     FLOATING EQUIPMENT: 
      
     Pennsylvania:(Erie County): 
      Class I....................$ 30.90        12.69+b&c 
      Class II...................$ 29.40        12.69+b&c 
      Class III..................$ 26.20        12.69+b&c 
      Class IV...................$ 21.80        12.69+b&c 
     FLOATING EQUIPMENT: 
      



W911XK-08-C-0011 
 

Page 28 of 30 
 

 

     Wisconsin:Includes all  
     marine/floating type work  
     on projects in the  
     Superior/Duluth Harbor,  
     Lake Superior. 
      Class I....................$ 35.40        15.75+b&c 
      Class II...................$ 33.90        15.75+b&c 
      Class III..................$ 30.20        15.75+b&c 
      Class IV...................$ 25.10        15.75+b&c 
 
PAID HOLIDAYS (WHERE APPLICABLE): 
A- NEW YEAR'S DAY 
B- MEMORIAL DAY 
C- INDEPENDENCE DAY 
D- LABOR DAY 
E- THANKSGIVING DAY 
F- CHRISTMAS DAY 
G- PRESIDENT'S  DAY 
H- VETERAN'S DAY.    
 
FOOTNOTES:   
a.  $30.10 per day per employee for medical  
b.  Eight paid holidays: A thru H  
c.  Hazardous/Toxic Waste Material: 
*Level A $2.50 per hour       
*Level B  2.00 per hour       
*Level C  1.00 per hour       
*Level D  0.50 per hour      
 
  Such wages shall be above the classifications of work listed 
  under mechanical dredging and Marine construction of this  
  general wage decision.  *Working with Hazardous Waste at 
  this level as defined by the U. S. Enviromental Protection 
  Agency. 
 
CLASSIFICATION DESCRIPTIONS    
Class I -   Master Mechanic - assist and direct  
  Class II, Class III, and Class IV, diver/wet tender, engineer 
  (hydraulic dredge) 
  Class II -  Crane/Backhoe Operator and Mechanic/Welder, 
  assistant engineer(hydraulic dredge), leverman (hydraulic 
  dredge), diver tender 
  Class III - Deck Equipment Operator (Machineryman) 
  Maintenance of Crane (over 50 ton capacity) or Backhoe 
  (115,000 pounds or more), Tug/launch operator, Loader/dozer 
  and like equipment on Barge, breakwater wall, slip/dock, 
  Scow, Deck Machinery, etc. 
  Class IV -  Deck Equipment Operator(Machineryman/Fireman) 
  (Four equipment units or more) Deck Hand, Deck Engineer and 
  Crane Maintenance 50 ton capacity and under or Backhoe 
  weighing 115,000  pounds or less, assistant tug operator. 
---------------------------------------------------------------- 
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WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis -Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
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 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is  not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
 
 
 
 


