
 

W56MES20552477

VA Battle Creek Inpaitient Mental Health Expansion Bldg 39, Battle Creek MI

NAICS Code 236220
Business size to $33.5M
Estimated cost range $5M tto $10M 
Project is being solicited as a small business set aside. 
All SDVOSB contractors MUST register their f irms on Vet Biz at w w w .vetbiz.gov. 

A Pre-Proposal Conference & Site Visit: VA Battle Creek Medical Center, 5500 Armstrong Road, Building 24 Room 200, Battle Creek, MI 
DATE & TIME:  23 Feb 2012 at 10:00 a.m. 

A BID BOND IS REQUIRED.

DEAN T LIGUORI (313) 226-6358

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

03-Aug-2012

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA

FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______10 calendar days and complete it w ithin ________450 calendar days after receiving

aw ard, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________FAR 52.211-10

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the w ork required are due at the place specified in Item 8 by ___________  

local time ______________12 Jul 2012 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______90 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 

AND AWARD
(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-12-C-0011

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT
477 MICHIGAN AVE
RM 700
DETROIT MI 48226-2550

W911XK

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00 PM (hour)

Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

(313) 226-2209FAX:TEL: (313) 226-5148 TEL: FAX:

W911XK-12-R-0001-0007 49



 

See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
4GBX4

FACILITY CODE
4GBX4

17. The offeror agrees to perform the w ork required at the prices specif ied below  in strict accordance w ith the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$7,450,890.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE 96414527. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
MILLINGTON TN 38054

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
BECKERING ADVISOR INC.
650 44TH STREET SE
GRAND RAPIDS MI 49548-7576

15. TELEPHONE NO. (Include area code)
(616) 532-8193

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your of f er on this solicitation, is hereby  accepted as to the items listed. This award con-

to f urnish and deliv er all items or perf orm all work, requisitions identif ied summates the contract, which consists of  (a) the Gov ernment solicitation and

on this f orm and any  continuation sheets f or the consideration stated in this y our of f er, and (b) this contract award. No f urther contractual document is

contract.  The rights and obligations of  the parties to this contract shall be necessary .

gov erned by  (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certif ications, and specif ications or incorporated by  ref er-

ence in or attached to this contract. REF:

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) MARILYN R HILL / Added by SUMI

TEL: (313) 226-5148 EMAIL: marilyn.r.hill@lre.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY 03-Aug-2012

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENTX

(M ust be fully completed by offeror)OFFER 
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Section  SF 30 - BLOCK 14 CONTINUATION PAGE 
 
REVISED BID SCHEDULE 
 

Item 
No.  Item  Quantity  Unit  Cost 

   BASE 

0001 
Building 39 Expansion   (Affected by Amendment 
0007)  1  LS  $7,437,890 

   OPTIONS 

0002 
Option 1 ‐ ADD Second Floor Fit‐Out   (Affected by 
Amendment 0007)  1  LS  $1,440,000 

0003  Option 2 ‐ UPGRADE to Metal Wall Panel  1  LS  $360,000 

0004 
Option 3 ‐ ADD Textured Ceiling Finish 1st Floor – 
Exercised  1  LS  $13,000 

0005  Option 4 ‐ ADD Textured Ceiling Finish 2nd Floor  1  LS  $13,000 

0006 
Option 5 ‐ ADD Patient Room Power/Data/Comm 
Outlets 1st Floor  1  LS  $14,000 

0007 
Option 6 ‐ ADD Patient Room Power/Data/Comm 
Outlets 2nd Floor  1  LS  $14,000 

0008  Option 7 ‐ ADD Existing Chiller & Generator Hut  1  LS  $27,000 

0009  Option 8 ‐ UPGRADE West Courtyard  1  LS  $81,000 

0010  Option 9 ‐ ADD Northeast Wing Toilets  1  LS  $217,000 

0011  Option 10 ‐ ADD Southeast Wing Toilets  1  LS  $165,000 

  TOTAL AMOUNT OF BASE plus  OPTIONS      $9,781,890 

  TOTAL AMOUNT OF CONTRACT WITH OPTION 3      $745,890.00 

 
 
 
 
AMENDMENT 1 
Solicitation Amendment No. 0001 
Solicitation No. W911XK‐12‐R‐0001 
FY12 VAMC Battle Creek Inpatient Mental Health Expansion Bldg 39, Michigan 
 
CHANGES TO THE SPECIFICATIONS 
 
Add Section 26 36 23 Automatic Transfer Switches; see attached. 
 
Add Section 33 10 00 Water Utilities; see attached. 
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Delete: Table of Contents 
Add: Revised Table of Contents which was updated to list section 01 58 00 Construction 
Projects and Safety Performance Signs. See attached. 
 
Delete: Submittal Register and Submittal Schedule attached to end of section 01 33 00 
Add: Revised Submittal Register; see attached. 
 
No changes to the plans. 
 
No changes to the wage determination. 
 
END OF AMENDMENT 
 
  
 
 
AMENDMENT 2 
Solicitation Amendment No. 0002 
Solicitation No. W911XK‐12‐R‐0001 
FY12 VAMC Battle Creek Inpatient Mental Health Expansion Bldg 39, Michigan 
 
CHANGES TO THE DRAWINGS 
 
Drawing L101 (Drawing will not be reissued) 
Delete Note I: “ANTICLIMB SECURITY FENCING WITH GATE, TO MATCH EXISTING FENCING. SEE 
SPECIFICATION SECTION 323100.” 
 
Add Revised Note I: “ANTICLIMB SECURITY FENCING WITH GATE, TO MATCH EXISTING 
FENCING. SEE SPECIFICATION SECTION 32 31 13.” 
 
No changes to the specifications. 
 
No changes to the wage determination. 
 
END OF AMENDMENT 
 
 
  
 
 
AMENDMENT 5 
FY12 VAMC Battle Creek Inpatient Mental Health Expansion Bldg 39, Michigan 
Solicitation No. W911XK‐12‐R‐0001 
Amendment No. 0005 



W911XK-12-C-0011 
 

Page 5 of 48 
 

 

 
The following are a summary of the changes to the plans and specifications as identified in pdf 
file “Attachments to Amendments 0005”. 
 
CHANGES TO THE SPECIFICATIONS 
 
Delete Table of Contents (Revised 21 February 2012) 
Add Revised Table of Contents dated 29 March 2012; see attached. 
 
Delete Section 01 00 00 General Requirements 
Add Revised Section 01 00 00 General Requirements dated 29 March 2012; see attached. 
 
Delete Section 01 22 00 Measurement and Payment 
Add Revised Section 01 22 00 Measurement and Payment dated 29 March 2012; see attached. 
 
Section 01 35 29 
Delete Paragraph 1.5.1.1 “Site Safety and Health Officer (SSHO)” 
Add Revised paragraph 1.5.1.1 “Site Safety and Health Officer (SSHO) shall be provided at the 
work site at all times to perform safety and occupational health management, surveillance, 
inspections, and safety enforcement for the Contractor. The Contractor Quality Control (QC) 
person cannot be the SSHO on this project. The SSHO shall meet the following requirements: 
 
Level 3: 
A minimum of 5 years safety work on similar projects.  
30‐hour OSHA construction safety class or equivalent within the last 5 years. 
An average of at least 24 hours of formal safety training each year for the past 5 years. 
Competent person training as needed.” 
 
Delete Paragraph Heading 1.5.2.1 “Site Safety and Health Officer (SSHO)/Superintendent” 
Add revised paragraph heading 1.5.2.1 “Site Safety and Health Officer (SSHO)” 
 
Delete paragraph 1.5.2.1.H “Failure to perform the above duties will result in dismissal of the 
superintendent and/or SSHO, and a project work stoppage. The project work stoppage will 
remain in effect pending approval of a suitable replacement.” 
Add revised paragraph 1.5.2.1.H “Failure to perform the above duties will result in dismissal of 
the SSHO and a project work stoppage. The project work stoppage will remain in effect pending 
approval of a suitable replacement.” 
 
Section 01 45 04 Contractor Quality Control 
Delete paragraph 3.4.2 “CQC System Manager” 
Add revised paragraph 3.4.2  
“CQC System Manager 
The Contractor shall identify as CQC System Manager an individual within the onsite work 
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organization who shall be responsible for overall management of CQC and have the authority to 
act in all CQC matters for the Contractor. The CQC System Manager shall be a construction 
person with a minimum of 5 years in related work. This CQC System Manager shall be on the 
site at all times during construction and shall be employed by the prime Contractor. The CQC 
System Manager may not have any other duties in addition to quality control. An alternate for 
the CQC System Manager shall be identified in the plan to serve in the event of the System 
Manager's absence. The requirements for the alternate shall be the same as for the designated 
CQC System Manager.” 
 
Section 07 84 00 FIRESTOPPING 
Add paragraph 3.6 “INSPECTION 
For all projects, the fire stopped areas shall not be covered or enclosed until inspection is 
complete and approved by the manufacturer's technical representative and/or the COR. The 
manufacturer's representative shall inspect the applications initially to ensure adequate 
preparations (clean surfaces suitable for application, etc.) and periodically during the work to 
assure that the completed work has been accomplished according to the manufacturer's 
written instructions and the specified requirements. The Contractor shall submit written 
reports indicating locations of and types of penetrations and types of fire stopping used at each 
location; type shall be recorded by UL listed printed numbers.” 
 
 
Specification Section 26 32 13, ENGINE GENERATORS, Refer to paragraph 1.4. C.1. “Load Test” 
REVISE to “100% Load testing will be acceptable and will be a standby generator.”  No reissue. 
 
Specification Section 26 32 13 ENGINE GENERATORS, Refer to paragraph 2.12. “GENERATOR 
OVERCURRENT AND FAULT PROTECTION” 
DELETE sub paragraphs 2.12A and 2.12C.  The generator circuit breaker shall be molded‐case, 
electronic‐trip type. No reissue. 
 
Specification Section 26 32 13, ENGINE GENERATORS, Refer to paragraph 3.2.E. “Field Tests”   
REVISE to “100% Load testing will be acceptable.”  No reissue. 
 
Specification Section 02 82 11, TRADITIONAL ASBESTOS ABATEMENT   
REPLACE the April 15, 2010 DMD Environmental Report with the attached inspection reports 
and drawings. Issue new documents; see attached. 
 
Specification Section 07 21 13, THERMAL INSULATION   
ADD paragraphs 2.9 and 3.6 for Spray Polyurethane Foam Insulation. Reissue specification 
section; see attached. 
 
Specification Section 32 84 00, PLANTING IRRIGATION   
DELETE this section in its entirety. No reissue. 
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Specification Section 08 80 00, GLAZING, Refer to 2.2.B.1 
REVISE to read as follows. No reissue. 
1. ASTM C1048, Kind FT, Condition C, Type I, Class 1, Quality q3 with low emissivity pyrolytic 
coating. 
 
Specification Section 08 71 00, DOOR HARDWARE SCHEDULE   
Hardware Set #31  
ADD “Controls to be located at each Nurse Station”. No reissue. 
 
Hardware Set #32  
ADD “Hardware to be located at each exterior gate under north and south connectors”.  No 
reissue. 
 
Hardware Set #33  
ADD “Hardware to be located at casework gates at each Nurse Station”. No reissue. 
 
Specification Section 04 20 00, UNIT MASONRY ASSEMBLIES, Refer to subparagraph 2.1.B.2.  
REVISE to “not effloresced” in lieu of “slight efflorescent or better”. No reissue. 
 
Specification Section 23 09 93, SEQUENCE OF OPERATIONS FOR HVAC CONTROLS   
ADD the attached specification section in its entirety; add to the Table of Contents. Issue new 
specification section; see attached. 
 
Specification Section 32 05 23, CEMENT AND CONCRETE FOR EXTERIOR IMPROVEMENTS, 
Refer to subparagraph 2.7.A.   
REVISE color to be selected to “manufacturer’s standard range, to compliment the brick 
veneer” in lieu of “manufacturer’s full range”. No reissue. 
 
Specification Section 06 40 23, INTERIOR ARCHITECTURAL WOODWORK   
DELETE references to plastic laminate cabinets; including paragraphs 1.1.A.3, 1.4.D.2, 1.4.E.2, 
2.1.E, and 2.7.  No reissue. 
 
Specification Section 10 28 00, TOILET, BATH, AND CUSTODIAL ACCESSORIES, Refer to 
paragraph 2.9   
REVISE plan denotation “TH‐1” to “RH‐1”.  No reissue. 
 
Specification Section 10 28 00, TOILET, BATH, AND CUSTODIAL ACCESSORIES   
ADD the following paragraph 2.13. No reissue. 

2.13 SANITARY NAPKIN DISPOSAL (denoted as SND‐1 on the drawings) 

A.   Basis‐of‐Design Product:   Subject to compliance with requirements, provide Bradley 
Corporation – Napkin Disposal Model 4781‐15 or a comparable product. 
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B.   Cover:     22 gauge stainless steel with exposed surfaces  in architectural satin  finish. 
Heavy‐duty stainless steel piano hinge. 

C.    Container:    22  gauge  stainless  steel  with  exposed  surfaces  in  architectural  satin 
finish. All welded construction with rounded  front corners. Bottom equipped with  lock 
and heavy‐duty stainless steel piano hinge. 

 
Specification Section 10 28 00, TOILET, BATH, AND CUSTODIAL ACCESSORIES, Refer to 
paragraph 2.11 
DELETE paragraph 2.11 in its entirety. No reissue. 
 
Specification Section 08 71 00, DOOR HARDWARE   
DELETE 1.3.A.1/2; Psychiatric/anti‐ligature mortise locksets will not be sole sourced; refer to 
the following performance specification.   
ADD the following performance spec for psych locksets (paragraph 2.5.D) and door sensors 
(paragraph 2.19).   No reissue. 

D.  Anti‐Ligature Lever Handle Mortise Locksets:  (ADM) 

1.  Anti‐Ligature Design Features: 

a.  Clutching mortise.  Lever free‐rotates if excessive force applied.  
b.   Independent, tapered, bidirectional lever. 
c.  Thru‐bolted fixed conical escutcheon/rose at  lever handle, thumbturn and 

lock cylinder. No flat surfaces. 
d.  Tamper‐resistant. 
 

2.19  ANTI‐LIGATURE DOOR SENSORS (ADM) 

A.  Description:    Over  the  door,  anti‐ligature  door  pressure  sensor;  face  of  door 
mounting for double acting doors; tamper resistant; switch activation at 1 lb. nominal. 

B.  Components:  

1.  Electrified door sensor 
2.  Over door strobe light and reset keyswitch. 
3.  Monitoring keypad console. 
  a.  Keypad or laptop programmable. 
4. All required cabling and wiring. 
 

Specification Section 08 71 00, DOOR HARDWARE SCHEDULE, Refer to Hardware Set #34 
REVISE continuous hinge to be ECHFS‐MH‐AL‐4 Electric Power Transfer Hinge. No reissue. 
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CHANGES TO THE PLANS 
 
Delete Sheet 01 Cover Sheet 
Add Revised Sheet 01 Cover Sheet; see attached.  
 
Drawing Sheet L‐101, WEST COURTYARD IMPROVEMENT PLAN, Refer to Note I.  
REVISE the specification section for the Anti‐Climb Security Fencing; should refer to Section 32 
31 13 in lieu of Section 32 31 00. No reissue. 
 
Drawing Sheet E‐501, ELECTRICAL SCHEDULES, LEGENDS, DETAILS, Refer to Detail 1 
REVISE Generator size should be 938 KW (750KVA) in lieu of 750 KW.  No reissue. 
 
Drawing Sheet GS‐500, TYPICAL STANDARDS AND PARTITION TYPES, Refer to note #22 
REVISE to provide Hi‐impact gyp board only for walls below hard ceilings.  Provide regular 5/8‐
inch Type X for ceilings and walls above hard ceilings. No reissue. 
 
Drawing Sheet GS‐500, TYPICAL STANDARDS AND PARTITION TYPES, Refer to partition type 
7C 
REVISE to provide 2‐1/2 inch studs and track in lieu of 2‐inch. No reissue. 
 
Drawing Sheet AS‐500, ARCHITECTURAL DETAILS, Refer to Detail 13 
REVISE to provide slip track at both interior and exterior framing for expansion. No reissue. 
 
Drawing Sheet S‐110, FIRST FLOOR FRAMING PLAN.   
Sheet reissued to include structural steel and sizes. Drawing reissued, see attached. 
 
Drawing Sheet E‐501, ELECTRICAL DETAILS, Refer to Detail 1.   
Primary cable from MH‐13 to new primary switch to be 15 KV #2/0.  No reissue. 
 
Drawing Sheet L102, INTERIOR COURTYARD IMPROVEMENT PLAN, Refer to Items F, G, J, and 
K  
Shall be provided and installed by the Contractor in lieu of Owner. No reissue. 
 
Drawing Sheet C‐105, PROPOSED SITE LAYOUT PLAN 
ADD New drive to be Heavy Duty HMA paving. Refer to detail on C‐502. No reissue. 
 
Drawing Sheet AS‐101, BASEMENT REFLECTED CEILING PLAN   
REVISE new ceiling adjacent to existing lobby and elevator to be USG Mars Climaplus High‐NRC 
panels #87200 and 15/16‐inch grid to match existing lobby or equal. No reissue. 
 
Drawing Sheet ES‐001, ELECTRICAL SITE PLAN, Refer to Key Notes 8 and 9 
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ADD Telecommunication Lines should be installed in concrete duct bank underground and in 
metal conduit above grade. Duct bank shall be 2 – 4” conduits, 3’ concrete encasement, 24” 
below grade. Communication manhole should be a 4’x4’x4’ concrete structure with a round 
East Jordan Iron Works cover, pulling irons and cable racks to support cables. No reissue. 
 
Drawing Sheet AS‐600, DOOR SCHEDULE AND DETAILS, Refer to Door Openings B120.A and 
B220.A.   
REVISE Provide hardware set #5 in lieu of #7. Refer to Door Openings C20.A, C21.A, C24.A and 
C30.A.   
REVISE Provide hardware set #36 in lieu of #21. No reissue. 
 
Drawing Sheet AS‐500, ARCHITECTURAL DETAILS, Refer to Detail 4/AS‐500   
ADD Non‐combustible sheathing to be Exterior Grade plywood. No reissue. 
 
Drawing Sheet IS‐600, ROOM FINISH SCHEDULES 
DELETE floor padding (10L) and wall padding (30P) from Seclusion rooms #B122 and B222.  
ADD floor padding (10L) and wall padding (30P) from Isolation rooms #B126 and B226.   
REVISE Note #1 to read “provide eco‐polymeric plank (10A) for elevator flooring. 
No reissue. 
 
Drawing Sheet AS‐401, ENLARGED FLOOR PLANS, Refer to enlarged plans #1, 4, 5, and 6  
REVISE all Patient Room Toilets to have TTD‐2 in lieu of TTD‐1.  No reissue. 
 
Drawing Sheet AS‐110 and AS‐ 120, FIRST AND SECOND FLOOR PLANS   
ADD one mop and broom holders (MBH‐1) and one paper towel dispenser (PTD‐1) to 
Housekeeping rooms #B140 and B240.  Locate on west wall adjacent to mop sink.  No reissue. 
 
Drawing Sheet IS‐601, INTERIORS SCHEDULE   
CLARIFICATION Item 10E Resilient Sheet refers to Section 09 68 00 RESILIENT CARPET 
FLOORING.  No reissue. 
 
Drawing Sheet AS‐ 120, SECOND FLOOR PLANS   
REVISE all private and semi patient room and patient toilet doors to swing into the rooms 
(frame and hardware to permit emergency out‐swing access). No reissue. 
 
Drawing Sheet AS‐ 600, DOOR SCHEDULE AND DETAILS   
REVISE details of all private and semi patient room and patient toilet doors to stop‐less frames 
(frame and hardware to permit emergency out‐swing access). No reissue. 
 
Drawing Sheet AS‐401, ENLARGED FLOOR PLANS, Refer to enlarged plans #1, 4, 5, and 6 
REVISE all Patient Room Toilets to have TTD‐2 in lieu of TTD‐1.  No reissue. 
 
Drawing Sheet AS‐401, ENLARGED FLOOR PLANS, Refer to enlarged plans #1 and 6 
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REVISE to provide GB‐3 in lieu of GB‐4 at Patient Room Toilets showers.  No reissue. 
 
Drawing Sheet AS‐301 and AS‐302, ARCHITECTURAL WALL SECTIONS, Refer to the general 
notes 
REVISE references to Sheet A‐502 to Sheet AS‐502.  No reissue. 
 
Drawing Sheet AS‐200, BUILDING ELEVATIONS, Refer to the notes on East Elevation 
REVISE reference to Sheet A‐200 to Sheet AS‐200.  No reissue. 
 
Drawing Sheet AS‐503, ARCHITECTURAL DETAILS 
DELETE Detail 1/AS‐503, not used.  No reissue. 
 
Drawing Sheet ES‐001, ELECTRICAL SITE PLAN 
DELETE keynote #5.   
REVISE keynote #6 “to include cable and conduit where accessible”. No reissue. 
 
Drawing Sheet MH‐500 HVAC DETAILS 
REVISE Note 3.2 as follows: “3.2  THE DIGITAL CONTROL PANEL, USING TOTAL SUPPLY AIR AND 
RETURN AIR FLOW SIGNALS, SHALL RESET THE FAN AS TO MAINTAIN A CONSTANT AIR FLOW 
DIFFERENCE BETWEEN THE SUPPLY AIR AND THE RETURN AIR EQUAL TO MINIMUM OUTSIDE 
AIR.” 
No reissue. 
 
END OF AMENDMENT 
 
 
 
AMENDMENT 6 
Solicitation No. W911XK‐12‐R‐0001 
Amendment 0006 
FY12 VAMC Battle Creek Inpatient Mental Health Expansion Bldg 39, Michigan 
 
'Amendment 0006 issued to delete redundant statement of bid item language in 
section 01 00 00. Continue to refer  to Measurement and Payment 01 22 00.' 
 
 
 
AMENDMENT 7 
FAR Clause 52.217-5, Evaluation of Options  is DELETED and FAR Clause 52.217-3, 
Evaluation Exclusive of Options is incorporated in full text in Section 00100. 
 
 
CLARIFICATION  CONTRACT AWARD DATE 
We estimate the project award  to be made at the end of July. Also note the addition of a winter 
work exclusion period (see below, change to spec section 01 35 13). 
 



W911XK-12-C-0011 
 

Page 12 of 48 
 

 

CLARIFICATION  SIEMENS Sole Source  
There are no changes to the Siemens requirements.  
 
CLARIFICATION  BID SCHEDULE 
Basic Bid Schedule will remain unchanged except to illustrate what bid items will be affected by 
this Amendment 0007. 
 
Please provide revised pricing on new bid schedule in section 10.  
 
CLARIFICATION  EXTENT OF DAMPPROOFING 
Refer to Wall Sections #1-5 on Sheet AS-301 and Wall Sections #1, 2, and 5 on Sheet AS-302. 
Keynote “D” on these wall sections reference the “Exterior Wall Type D” as shown on Sheet 
GS-500. 
Clarification – Provide dampproofing, as specified, on the buried face of the foundation wall and 
top of footing.  
 
CLARIFICATION  DOMESTIC WATER PRESSURE BOOSTER SYSTEM 
Refer to Specification Section 22 11 23, DOMESTIC WATER PUMPS.  DELETE the domestic 
water pressure booster system (Paragraph 2.3) and all related references from the specification 
section.  It is not to be included in the scope of this project. 
 
CLARIFICATION  DOOR HARDWARE 
Refer to Specification Section 08 71 00 DOOR HARDWARE and Amendment 0005. 
Psychiatric/anti-ligature mortise locksets will not be sole sourced; see performance specification 
for these items in Amendment 0005.   
 
CLARIFICATION  ASBESTOS QUANTITY 
Refer to the ‘Attachment to Amendment 0005’ document. Contained within is an asbestos 
survey and location drawings. See also Specification Section 02 82 11 TRADITIONAL 
ASBESTOS ABATEMENT and its corresponding attachments.  
 
CHANGE TO THE SPECIFICATIONS 01 35 13 SPECIAL PROJECT PROCEDURES 
Delete paragraph 1.3 SEQUENCING AND SCHEDULING 
Add revised paragraph 1.3 SEQUENCING AND SCHEDULING REV. 
 
1.3.1   Exclusion of Period in Computing Completion Schedules 
 
No on-site work will be required during the period between 16 November and 1 April inclusive 
and the days in this period will NOT be counted when computing the required completion date.  
The Contractor may perform work, unless otherwise prohibited, during all or any part of this 
period upon giving prior written notice to the Contracting Officer 
 
Extended Hours of Operations 
 
When the Contractor elects to work more than 8 hours per day, Monday through Friday or on 
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Saturdays, Sundays, holidays or nights when not prohibited herein, notice of its intention to do 
so shall be given to the Contracting Officer not less than forty-eight (48) hours in advance 
thereof.  Adequate lighting for thorough inspection of night operations shall be provided by the 
Contractor at its expense. 
 
Work Period Restrictions 
 
No work is allowed at the project sites during the following periods: 
 
a. Weekdays between 6 p.m. and 6 a.m. 
b. Regular weekends between 6 p.m. Friday and 6 a.m. Monday. 
c. Federal Holidays 
 
 The above-stated no-work periods, as applicable, are included in] the number of calendar days 
within which the Contractor is required to complete the work as established in CLAUSE titled 
"COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK" and therefore the 
above-stated no-work periods will not entitle the Contractor to additional time for completing the 
work. 
 
ADM7-1 CHILLER DOWNSIZING 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion”:  Resize chiller system to be 
sized for the basement and first floor of the new addition.  The existing chiller, piping, pumps 
and controls at Building 39 will remain as is.  The cross-over piping system to tie the existing 
building to the addition will be deleted. 
Civil:  Refer to Sheet C-105.  Concrete pad to be resized to fit the single 75T chiller. 
Mechanical:  Refer to Sheets MD-100 and MP-100. The two (2) 100T chillers shall be replaced 
with a single 75T chiller, McQuay Model AGZ75CH or equal.  Primary pumps P-1 and P-2 shall 
be replaced with Bell and Gossett Series 1510, Model 3BC, 280 GPM, 31’ HD, 5HP, 9.125” 
impeller, 208/3PH or equal.    Primary loop piping from the 75T chiller shall be 4-inch and 
follow the same routing. 
Electrical:  Refer to Sheet EP-100 and E-500.  Delete the Circuit Breaker, Auto Transfer Switch, 
Wire and Conduit associated with Chiller #2. Reduce the size of the circuit for Chiller #1 to a 
400A circuit breaker and Auto Transfer Switch connected with 1 set of #500MCM Conductors. 
Reduce the circuit size for the Primary Cooling Pumps on Circuits DP-EQ 19/21/23 and 
24/26/28 for the new 5 HP pumps.  Pumps shall be fed from a 35Amp 3 pole circuit breaker and 
connected with 3#8 & 1#10Gnd in ¾” conduit. 
 
ADM7-2 DELETE GENERATOR AND PROVIDE CONNECTION FOR 
PORTABLE GENERATOR 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion”:  Delete the generator, 
maintain the capacity of the Emergency Switchboard.  Provide a generator connection sized to 
handle the currently designed load. The ATS and EPP requirements shall remain the same.  The 
concrete pad shown is to remain. 
Electrical:  Refer to Sheets EP-100, E-501.  Delete the generator. Provide exterior NEMA 3R tap 
box with lugs for a portable generator connection at the location of the generator shown on the 
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original drawings.  Tap box shall be connected to the EM-DP as currently shown.  
 
ADM7-3 DELETE LANDSCAPE FURNISHING 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion”:  Delete landscape 
furnishings. 
Civil:  Refer to Sheets L-101, L-102 and C-102.  All furnishings covered by keynotes G, P, Q, R, 
S, T, U & V on sheet L-101 shall be removed.  The section of anti-climb security fencing & gate 
(keynote I) at the east end of the south and west courtyard shall be removed.  The anti-climb 
security fencing and gates at the north end of this courtyard will remain.  This section of fencing 
will reuse the existing fencing fabric and gates as noted on sheet C-102.  
 All furnishings covered by keynotes F, G, J & K on sheet L-102 shall be removed.      
 
ADM7-4 NOT USED 
 
ADM7-5 DELETE HARDSCAPE AND LIGHTING IN SOUTH AND WEST 
COURTYARDS 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion”:  Delete all hardscape items 
shown in the south & west courtyard with the exception of keynote N on sheet L-101, a 5'x5' 
concrete pad at the base of the stairs, a 5’x5’ concrete pad at the entrance to the covered 
walkway on the west end and the west terrace (refer to Item ADM7-6 below).  Delete all exterior 
lighting associated with this courtyard. 
Civil:  Refer to Sheets C-411, C-421 and L-101. All hardscape surfaces covered by keynotes A, 
C, D, E, H and J on sheet L-101 shall be deleted.  This includes concrete paving, retaining walls, 
planters, curbing and any associated items, with the exception of the concrete stairs with railing 
(keynote N, sheet L-101), a 5’x5’ concrete pad at the base of the stairs, and a 5’x5’ concrete pad 
at the entrance to the covered walkway on the west side of the courtyard.  The storm drainage 
system associated with the south and west courtyard shall be revised to contain (5) 12” drain 
basins connected to the nearest storm manhole with 6” pipe as specified on the drawings.  The 
courtyard shall be graded to drain toward the basins and all areas disturbed by construction 
which are not built, paved or otherwise covered shall be hydromulch seeded according to the 
specifications. 
Electrical:  Refer to Sheet ES-002.  Delete all exterior site lighting shown (fixtures Type “T” and 
“U”) and associated conduit, wiring and equipment.  
 
ADM7-6 DELETE TERRACE 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion”:  Delete the raised 
concrete/brick terrace and brick ledge on west side of the first floor. 
Civil:  Refer to Sheet C-411.  Delete raised terrace and related storm system (drain basins and 
piping). 
Structural:  Refer to Sheet S-100.  Delete raised concrete and brick terrace and brick ledge 
elevation 99’-4” on the east side of the building. Maintain the brick ledge elevation of 91’-8” 
between column lines D and G. 
Architectural:  Refer to Sheets AS-110, AS-200 and AS-301.  Delete raised concrete and brick 
terrace and brick ledge as shown on Wall Section 5/AS-301, revise to match Wall Section 3/AS-
301.  Replace the aluminum entrance with curtainwall. Refer to the attached sketch ASK-1, 
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Revised West Elevation.  
 
ADM7-7 CHILLER PIPING 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion”:  Delete chiller connector 
piping between existing building and addition.  
Mechanical:  Refer to Sheets MD-100 and MP-100.  Connections to FC1 and FC2 shall be 
rerouted to tap directly into the primary loop, secondary pumps feeding the equipment shall 
remain as indicated on the drawings.  Primary loop piping from the 75T chiller shall be 4-inch 
and follow the same routing. 
 
ADM7-8 REVISE PATIENT ROOM LIGHTING 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion” and “Item 0002 – Option 1, 
ADD Second Floor Fit-Out”:  Revise lighting in private and semi-private patient room. 
Electrical:  Refer to EL-110 (Bid Item 0001), EL-120 (Bid Item 0002), and EL-400. Delete all 
fixture types “D3”, “D4”, “D5”, “E”, “H” and “S” and associated wire, conduit and switching in 
Private and Semi-Private Patient Rooms and Restrooms.   Provide two 2’X4’recessed fixtures in 
the patient room with a switch at the entrance door.  Provide one 1’x4’ recessed fixtures in the 
patient restroom with a switch at the restroom entrance. Fixtures shall connect to the Critical 
lighting circuit for the room as shown on the contract documents. Patient room fixtures shall be 
Kenall RMCD 4 FL 0 4 32 IS 1 120 1/7 1 or equal.  Restroom fixtures shall be Kenall RMCA 4 
FL 0 2 32 IS 1 120 1/7 1 or equal.  Fixtures to be anti-ligature type. 
 
ADM7-9 DELETE PATIENT ROOM CASEWORK 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion” and “Item 0002 – Option 1, 
ADD Second Floor Fit-Out”:  Delete patient room casework.  VA to provide furnishings. 
Architectural:  Refer to Sheets AS-110 (Bid Item 0001), AS-120 (Bid Item 0002), AS-401 and 
IS-200.  Delete casework in private and semi-private patient rooms, including night stands, 
wardrobe, and desktop on the first and second floors.  Finish exposed wall surfaces to match 
adjacent surfaces. 
 
ADM7-10 VINYL FLOORING REVISION 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion” and “Item 0002 – Option 1, 
ADD Second Floor Fit-Out”:  Revise vinyl flooring product. 
Architectural:  Refer to Sheet IS-601.  Revise the vinyl flooring as follows: 
Code Specified Revised 
10A Amtico Light Cherry W706 Johnsonite Light Beech 3002        
10B Amtico American Cherry W745 Johnsonite Light Cherry 6007 
 
As noted on Sheet IS-601 – “Products listed are for basis-of-design only.  Subject to compliance 
with requirements in specifications.  Provide products as scheduled or comparable products by 
other manufacturers.”        
 
ADM7-11 PATIENT ROOM HEADWALLS 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion” and “Item 0002 – Option 1, 
ADD Second Floor Fit-Out”:  Change patient room headwalls from vinyl wall protection to 
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paint. 
Architectural:  Refer to Interior Elevations 2/IS-200 and 4/IS-200.  Delete vinyl wall protection 
(30J) shown and replace with painted gypsum board finish. Paint to be the same as the wainscot 
paint in the room. 
 
ADM7-12 DELETE CORRIDOR “PORCH” BULKHEADS AND LIGHTS 
Scope of Change to Base Bid “Item 0001 Building 39 Expansion” and “Item 0002 – Option 1, 
ADD Second Floor Fit-Out”:  Delete corridor “porch” bulkheads and light fixtures. 
Architectural:  Refer to Sheets AS-111 (Bid Item 0001) and AS-121 (Bid Item 0002).  Delete 
corridor “porch” bulkheads at patient room doors at the first and second floors. Provide flush 
gypsum board ceiling, paint to match adjacent ceiling surface. 
Electrical:  Refer to Sheets EL-110 (Bid Item 0001) and EL-120 (Bid Item 0002).  Delete 
corridor “porch” lights (fixture type “F”) and associated wiring, conduit and switching at patient 
room doors at the first and second floors.  
 

 
END OF AMENDMENT 0007 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $7,450,890.00 $7,450,890.00  
 TAS::96 3122::TAS 

FFP 
 CONSTRUCTION CONTRACT FOR VA BATTLE CREEK MENTAL 
HEALTH EXP. BLDG. 39 [369694] --- PROJECT NO.: 369694 
 
--FOR ACCOUNTING PURPOSES ONLY-- 
FOB: Destination 
MILSTRIP: W56MES12428832 
PURCHASE REQUEST NUMBER: W56MES20552477 
  

 

   
  
 
 NET AMT $7,450,890.00 
 
 ACRN AA 

CIN: W56MES124288320001 
 

 $7,450,890.00 
 

               
  
 
 
SCOPE OF WORK 

Project # 515‐ 312, Inpatient Mental Health Expansion Building 39 
Statement of Work: 
 

The contractor shall provide construction services necessary to for:  Project # 515‐ 312, Inpatient Mental 
Health Expansion Building 39.  This project will construct a 24,000 square foot expansion attached to the 
existing  inpatient psychiatric unit  located  in Building 39.   This expansion will create additional inpatient 
mental health patient care and support space, providing space relief to the existing programs on the first 
and second floors of Building 39.   Space will include a centralized reception area for the building, along 
with new Patient, Support, Staff, & Administrative areas.   In addition to the construction of new space, 
3,000  square  feet  of  existing  patient  care  area will  be  renovated  to  address  existing  patient  privacy 
deficiencies.  Work will include the elimination of several multi‐bed dorms, and the creation of one and 
two bed rooms with private and semi‐private bathrooms. 
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Section 00700 - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  OCT 2010    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper  

MAY 2011    

52.204-7  Central Contractor Registration  APR 2008    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

DEC 2010    

52.211-13  Time Extensions  SEP 2000    
52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-11  Price Reduction for Defective Certified Cost or Pricing Data--

Modifications  
AUG 2011    

52.215-13  Subcontractor Certified Cost or Pricing Data--Modifications  OCT 2010    
52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.219-8  Utilization of Small Business Concerns  JAN 2011    
52.219-14  Limitations On Subcontracting  NOV 2011    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
JUL 2005    

52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  JUN 2010    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis-Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-35  Equal Opportunity for Veterans  SEP 2010    
52.222-36  Affirmative Action For Workers With Disabilities  OCT 2010    
52.222-37  Employment Reports on Veterans  SEP 2010    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-50  Combating Trafficking in Persons  FEB 2009    
52.222-54  Employment Eligibility Verification  JAN 2009    
52.223-6  Drug-Free Workplace  MAY 2001    
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52.223-18  Encouraging Contractor Policies To Ban Text Messaging 
While Driving  

AUG 2011    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.227-4  Patent Indemnity-Construction Contracts  DEC 2007    
52.228-2  Additional Bond Security  OCT 1997    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-11  Pledges Of Assets  SEP 2009    
52.228-12  Prospective Subcontractor Requests for Bonds  OCT 1995    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-17  Interest  OCT 2010    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-27  Prompt Payment for Construction Contracts  OCT 2008    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-16  Quantity Surveys  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-26  Preconstruction Conference  FEB 1995    
52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  
APR 1984    

52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  JUN 2007    
52.244-6  Subcontracts for Commercial Items  DEC 2010    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21 Alt I  Warranty of Construction (Mar 1994) -  Alternate I  APR 1984    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
MAY 2004    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
JAN 2009    
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252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  JAN 2009    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration Alternate A  SEP 2007    
252.205-7000  Provision Of Information To Cooperative Agreement Holders DEC 1991    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.225-7012  Preference For Certain Domestic Commodities  JUN 2010    
252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  JUN 2011    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.232-7003  Electronic Submission of Payment Requests and Receiving 
Reports  

MAR 2008    

252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
AUG 2011    

252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-10    REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS 
(JUL 2010) 
 
(a) Definitions. As used in this clause: 
 
Executive means officers, managing partners, or any other employees in management positions. 
 
First-tier subcontract means a subcontract awarded directly by a Contractor to furnish supplies or services 
(including construction) for performance of a prime contract, but excludes supplier agreements with vendors, such 
as long-term arrangements for materials or supplies that would normally be applied to a Contractor's general and 
administrative expenses or indirect cost. 
 
Total compensation means the cash and noncash dollar value earned by the executive during the Contractor's 
preceding fiscal year and includes the following (for more information see 17 CFR 229.402(c)(2)): 
 
(1) Salary and bonus. 
 
(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount recognized for financial 
statement reporting purposes with respect to the fiscal year in accordance with the Statement of Financial 
Accounting Standards No. 123 (Revised 2004) (FAS 123R), Shared Based Payments. 
 
(3) Earnings for services under non-equity incentive plans. This does not include group life, health, hospitalization 
or medical reimbursement plans that do not discriminate in favor of executives, and are available generally to all 
salaried employees. 
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(4) Change in pension value. This is the change in present value of defined benefit and actuarial pension plans. 
 
(5) Above-market earnings on deferred compensation which is not tax-qualified. 
 
(6) Other compensation, if the aggregate value of all such other compensation (e.g., severance, termination 
payments, value of life insurance paid on behalf of the employee, perquisites or property) for the executive exceeds 
$10,000. 
 
(b) Section 2(d)(2) of the Federal Funding Accountability and Transparency Act of 2006 (Pub. L. 109-282), as 
amended by section 6202 of the Government Funding Transparency Act of 2008 (Pub. L. 110-252), requires the 
Contractor to report information on subcontract awards. The law requires all reported information be made public, 
therefore, the Contractor is responsible for notifying its subcontractors that the required information will be made 
public. 
 
(c)(1) Unless otherwise directed by the contracting officer, by the end of the month following the month of award of 
a first-tier subcontract with a value of $25,000 or more, (and any modifications to these subcontracts that change 
previously reported data), the Contractor shall report the following information at http://www.fsrs.gov for each first-
tier subcontract. (The Contractor shall follow the instructions at http://www.fsrs.gov to report the data.) 
 
(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the subcontractor's parent 
company, if the subcontractor has a parent company. 
 
(ii) Name of the subcontractor. 
 
(iii) Amount of the subcontract award. 
 
(iv) Date of the subcontract award. 
 
(v) A description of the products or services (including construction) being provided under the subcontract, 
including the overall purpose and expected outcomes or results of the subcontract. 
 
(vi) Subcontract number (the subcontract number assigned by the Contractor). 
 
(vii) Subcontractor's physical address including street address, city, state, and country. Also include the nine-digit 
zip code and congressional district. 
 
(viii) Subcontractor's primary performance location including street address, city, state, and country. Also include 
the nine-digit zip code and congressional district. 
 
(ix) The prime contract number, and order number if applicable. 
 
(x) Awarding agency name and code. 
 
(xi) Funding agency name and code. 
 
(xii) Government contracting office code. 
 
(xiii) Treasury account symbol (TAS) as reported in FPDS. 
 
(xiv) The applicable North American Industry Classification System code (NAICS). 
 



W911XK-12-C-0011 
 

Page 22 of 48 
 

 

(2) By the end of the month following the month of a contract award, and annually thereafter, the Contractor shall 
report the names and total compensation of each of the five most highly compensated executives for the Contractor's 
preceding completed fiscal year at http://www.ccr.gov, if-- 
 
(i) In the Contractor's preceding fiscal year, the Contractor received-- 
 
(A) 80 percent or more of its annual gross revenues from Federal contracts (and subcontracts), loans, grants (and 
subgrants) and cooperative agreements; and 
 
(B) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and 
subgrants) and cooperative agreements; and 
 
(ii) The public does not have access to information about the compensation of the executives through periodic 
reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or 
section 6104 of the Internal Revenue Code of 1986. (To determine if the public has access to the compensation 
information, see the U.S. Security and Exchange Commission total compensation filings at 
http://www.sec.gov/answers/execomp.htm.) 
 
(3) Unless otherwise directed by the contracting officer, by the end of the month following the month of a first-tier 
subcontract with a value of $25,000 or more, and annually thereafter, the Contractor shall report the names and total 
compensation of each of the five most highly compensated executives for each first-tier subcontractor for the 
subcontractor's preceding completed fiscal year at http://www.fsrs.gov, if-- 
 
(i) In the subcontractor's preceding fiscal year, the subcontractor received-- 
 
(A) 80 percent or more of its annual gross revenues from Federal contracts (and subcontracts), loans, grants (and 
subgrants) and cooperative agreements; and 
 
(B) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and 
subgrants) and cooperative agreements; and 
 
(ii) The public does not have access to information about the compensation of the executives through periodic 
reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or 
section 6104 of the Internal Revenue Code of 1986. (To determine if the public has access to the compensation 
information, see the U.S. Security and Exchange Commission total compensation filings at 
http://www.sec.gov/answers/execomp.htm.) 
 
(d)(1) If the Contractor in the previous tax year had gross income, from all sources, under $300,000, the Contractor 
is exempt from the requirement to report subcontractor awards. 
 
(2) If a subcontractor in the previous tax year had gross income from all sources under $300,000, the Contractor 
does not need to report awards to that subcontractor. 
 
(e) Phase-in of reporting of subcontracts of $25,000 or more. 
 
(1) Until September 30, 2010, any newly awarded subcontract must be reported if the prime contract award amount 
was $20,000,000 or more. 
 
(2) From October 1, 2010, until February 28, 2011, any newly awarded subcontract must be reported if the prime 
contract award amount was $550,000 or more. 
 
(3) Starting March 1, 2011, any newly awarded subcontract must be reported if the prime contract award amount 
was $25,000 or more. 
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(End of clause) 
 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 60 days .  Delivery of added items shall continue at the same rate that like items are 
called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.219-14     LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
 
(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the 
contract in the case of a contract for-- 
 
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel 
shall be expended for employees of the concern. 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for 
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials. 
 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the 
cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the 
contract, not including the cost of materials, with its own employees. 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.219-28    POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (APR 2009) 
 
(a) Definitions. As used in this clause-- 
 
Long-term contract means a contract of more than five years in duration, including options. However, the term does 
not include contracts that exceed five years in duration because the period of performance has been extended for a 
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
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Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is ``not 
dominant in its field of operation'' when it does not exercise a controlling or major influence on a national basis in a 
kind of business activity in which a number of business concerns are primarily engaged. In determining whether 
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of 
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents, 
license agreements, facilities, sales territory, and nature of business activity. 
 
(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor 
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this 
clause, upon the occurrence of any of the following: 
 
(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to 
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 
 
(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after 
modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this 
clause in the contract. 
 
(3) For long-term contracts-- 
 
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
 
(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 
 
(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this 
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code can be found at 
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 
 
(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a 
contract other than a construction or service contract, is 500 employees. 
 
(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by 
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and 
Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure that they 
reflect the Contractor's current status. The Contractor shall notify the contracting office in writing within the 
timeframes specified in paragraph (b) of this clause that the data have been validated or updated, and provide the 
date of the validation or update. 
 
(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the 
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 
 
(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in 
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 
 
The Contractor represents that it (  ) is, (  ) is not a small business concern under NAICS Code 236220- assigned to 
contract number W911XK-12-R-0001. 
 
(Contractor to sign and date and insert authorized signer's name and title). 
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(End of clause) 
 
 
 
 
52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (SEP 
2010) 
 
(a) Definitions. As used in this clause-- 
 
Caribbean Basin country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a Caribbean Basin country into a new and different construction material distinct 
from the materials from which it was transformed. 
 
Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply (including construction material) that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form 
in which it is sold in the commercial marketplace; and  
 
(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), such as 
agricultural products and petroleum products. 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction 
material. 
 
Designated country means any of the following countries: 
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(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Bulgaria, 
Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, 
Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, 
Netherlands, Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, 
Switzerland, Taiwan or United Kingdom); 
 
(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Costa Rica, Dominican Republic, El 
Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, Oman, Peru, or Singapore); 
 
(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, 
Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor, 
Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, 
Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and 
Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or 
Zambia); or 
 
(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands, 
Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. 
Vincent and the Grenadines, or Trinidad and Tobago). 
 
Designated country construction material means a construction material that is a WTO GPA country construction 
material, an FTA country construction material, a least developed country construction material, or a Caribbean 
Basin country construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; 
 
(2) A construction material manufactured in the United States, if-- 
 
(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost 
of all its components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic; or 
 
(ii) The construction material is a COTS item. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Least developed country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a least developed country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a least developed country into a new and different construction material distinct 
from the materials from which it was transformed. 
 
“Free Trade Agreement country construction material” means a construction material that—  
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or  
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a FTA country into a new and different construction material distinct from the 
materials from which it was transformed.  
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“Least developed country construction material” means a construction material that—  
 
(1) Is wholly the growth, product, or manufacture of a least developed country; or  
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a least developed country into a new and different construction material distinct 
from the materials from which it was transformed.  
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
WTO GPA country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has 
been substantially transformed in a WTO GPA country into a new and different construction material distinct from 
the materials from which it was transformed. 
 
(b) Construction materials.  
 
(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In accordance with 41 U.S.C. 431, the component test of the Buy American Act is waived for 
construction material that is a COTS item (See FAR 12.505(a)(2)). In addition, the Contracting Officer has 
determined that the WTO GPA and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy 
American Act restrictions are waived for designated county construction materials. 
 
(2) The Contractor shall use only domestic or designated country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this clause.  
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to information technology that is a commercial 
item or to the construction materials or components listed by the Government as follows: 
 
None 
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause 
if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
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(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
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  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (OCT 2010) 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $150,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of the Treasury, Financial 
Management Service, Surety Bond Branch, 3700 East West Highway, Room 6F01, Hyattsville, MD 20782. Or via 
the internet at http://www.fms.treas.gov/c570/. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
 
52.233-4     APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 
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United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
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(End of clause) 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (OCT 2010) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs(c) (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
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(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
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(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 
20 percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$65,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this 
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall 
include any subcontractor's allowable development and implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the 
VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than 
to evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil/vffar1.htm 
 
(End of clause) 
 
 
 
252.204-7006   BILLING INSTRUCTIONS (OCT 2005) 
 
When submitting a request for payment, the Contractor shall-- 
 
(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 
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(b) Separately identify a payment amount for each contract line item included in the payment request. 
 
(End of clause) 
 
 
 
 
Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for 
an ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor 
shall have each applicable employee complete a SF-85P and submit to SPC Christopher D. Muldoon 
within three (3) working days after award of any contract or task order, and shall be submitted prior to the 
individual being permitted access to an AIS.   Contractors that have a commercial or government entity (CAGE) 
Code and Facility Security Clearance through the Defense Security Service shall process the NACs and forward 
visit requests/results of NAC SPC Christopher D. Muldoon.   For those contractors that do not have a CAGE Code 
or Facility Security Clearance, the Detroit Security Office will process the investigation in coordination with the 
Contractor and contract employees. 
 
SPC Christopher D. Muldoon 
Security Technician 
Detroit District, US Army Corps of Engineers 
313-226-3444 Office 
313-570-1617 Cell 
Christopher.D.Muldoon@usace.army.mil 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher 
before beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: 
exceptions to the above requirement include foreign nationals who perform janitorial and/or ground maintenance 
services.) The contractor shall submit to the Division/District Contract Office, the names of all foreign nationals 
proposed for performance under this contract/task order, along with documentation to verify that he/she was legally 
admitted into the United States and has authority to work and/or go to school in the US. Such documentation may 
include a US passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS 
Form N-550 or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment 
authorization, Alien Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident 
Card (INS Form I-688), Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), 
Refugee Travel Document (INS Form I-571), Employment Authorization Document issued by the INS which 
contains a photograph (INS Form I-688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
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Section 00800 - Special Contract Requirements 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 96X31220000 082427           32307KF3K9099990        NA    96203  
AMOUNT: $7,450,890.00  
CIN W56MES124288320001: $7,450,890.00  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than  450 days after the contractor receives the notice to proceed.   The time stated for 
completion shall include final cleanup of the premises.  
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $718 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
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determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region II Michigan, Lower Peninsula.  Working 
conditions shall be considered to be average for determining equipment rates 
using the schedule unless specified otherwise by the contracting officer.  For 
equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula provided in 
the schedule.  For forward pricing, the schedule in effect at the time of 
negotiations shall apply. For retroactive pricing, the schedule in effect at 
the time the work was performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
52.236-4 PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information. The 
Government shall not be responsible for any interpretation of or conclusion drawn from the 
data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result 
of site investigations by topographic surveys. 
 
(b) Weather conditions: The contractor shall investigate and satisfy itself as to all hazards likely 
to arise from weather conditions during the performance of its work. 
 
(c) Transportation facilities: The Contractor shall investigate and obtain the necessary 
information and data as to the availability and use of access roads, highways and railroad 
facilities to the worksite. The Contractor shall obtain necessary permits to operate on or cross 
public highways, roads and railroads. 
 
(d) Use of Project Site: Project area usage is at the Contractor’s risk. The Contractor shall be 
responsible for damages that may be suffered due to its operations. See technical specifications 
and drawings for additional information physical data. 
 
(End of clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)  
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(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 

Inpatient Mental Health Expansion Building 39 
Battle Creek VA Medical Center 

VA PO No. 515-C-00259 
C2AE © Project # 10-0057 1 

 
4/4/2012 LIST OF DRAWINGS 

 
SHEET NO. SHEET TITLE 
01  COVER SHEET 
GS-002  LIFE SAFETY PLAN 
GS-003  PHASING PLANS 
GS-500  TYPICAL STANDARDS AND PARTITION TYPES 
C-100  EXISTING SITE PLAN 
C-101  PROPOSED SITE PLAN 
C-102  SITE DEMOLITION PLAN 
C-103  PROPOSED SITE UILITY PLAN 
C-104  PROPOSED SITE GRADING PLAN 
C-105  PROPOSED SITE LAYOUT PLAN 
C-201  UTILITY PROFILES 
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C-401  SITE UTILITY AND GRADING DETAILS 
C-411  WEST COURTYARD GRADING AND UTILITY PLAN 
C-412  INTERIOR COURTYARD GRADING AND UTILITY PLAN 
C-421  WEST COURTYARD LAYOUT PLAN 
C-422  INTERIOR COURTYARD LAYOUT PLAN 
C-501  GENERAL NOTES AND DETAILS 
C-502  STANDARD DETAILS 
C-503  SESC DETAILS 
C-504  SESC SITE PLAN 
L-101  WEST COURTYARD IMPROVEMENT PLAN 
L-102  INTERIOR COURTYARD IMPROVEMENT PLAN 
L-110  SITE PLANTING PLAN 
L-111  WEST COURTYARD PLANTING PLAN 
L-112   INTERIOR COURTYARD PLANTING PLAN 
L-500  LANDSCAPE DETAILS 
L-501  EXTERIOR STAIR AND RAILING DETAILS 
S-100  STRUCTURAL FOUNDATION PLAN 
S-110  FIRST FLOOR FRAMING PLAN 
S-120  SECOND FLOOR FRAMING PLAN 
S-130  ROOF FRAMING PLAN 
S-500  GENERAL STRUCTURAL NOTES & DETAILS 
S-501  STRUCTURAL FOUNDATION SECTION S& DETAILS 
S-502  STRUCTURAL FRAMING SECTIONS & DETAILS 
AD-100 BASEMENT DEMOLITION PLAN 
AD-110 FIRST FLOOR DEMOLITION PLAN 
AD-120 SECOND FLOOR DEMOLITION PLAN 
AS-000  BASEMENT OVERALL FLOOR PLAN 
AS-001  OVERALL FIRST FLOOR PLAN 
AS-002  OVERALL SECOND FLOOR PLAN 
AS-100  PARTIAL BASEMENT FLOOR PLAN 
AS-101  BASEMENT REFLECTED CEILING PLAN 
AS-110  PARTIAL FIRST FLOOR PLAN 
AS-111  FIRST FLOOR REFLECTED CEILING PLAN 
AS-120  PARTIAL SECOND FLOOR PLAN 
AS-121  SECOND FLOOR – REFLECTED CEILING PLAN 
AS-130  ROOF PLAN 
AS-200  BUILDING ELEVATIONS 
AS-201  BUILDING ELEVATIONS 
AS-300  BUILDING SECTIONS 
AS-301  ARCHITECTURAL WALL SECTIONS 
AS-302  ARCHITECTURAL WALL SECTIONS 
AS-400  VERTICAL CIRCULATION 
AS-401  ENLARGED FLOOR PLANS 
AS-410  ENLARGED FLOOR PLANS 
AS-411  ENLARGED REFLECTED CEILING PLANS 
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AS-420  ENLARGED FLOOR PLANS 
AS-421  ENLARGED REFLECTED CEILING PLANS 
AS-500  ARCHITECTURAL DETAILS 
AS-501  ARCHITECTURAL DETAILS 
AS-502  ARCHITECTURAL DETAILS 
AS-503  ARCHITECTURAL DETAILS 
AS-600  DOOR SCHEDULE AND DETAILS 
AS-601  WINDOW AND FRAME DETAILS 
AS-700  SIGNAGE DETAILS 
AS-710  BASEMENT SIGNAGE PLAN 
AS-720  FIRST FLOOR SIGNAGE PLAN 
AS-730  SECOND FLOOR SIGNAGE PLAN 
IS-110  FIRST FLOOR FINISH PLAN 
IS-200  INTERIOR ELEVATIONS 
IS-600  ROOM FINISH SCHEDULES 
IS-601  INTERIOR SCHEDULES 
MD-100 BASEMENT HYDRONIC PIPING DEMOLITION 
MH-100 BASEMENT HVAC 
MH-101 FIRST FLOOR HVAC 
MH-102 SECOND FLOOR HVAC 
MH-103 ROOF HVAC PLAN 
MP-100 BASEMENT CHILLED WATER PIPING PLAN 
MP-101  BASEMENT HYDRONIC HEATING PLAN 
MP-110 FIRST FLOOR HYDRONIC HEATING PLAN 
MP-120 SECOND FLOOR HYDRONIC HEATING PLAN 
MH-400 ENLARGED HVAC FLOOR PLANS 
MP-401 ENLARGED HYDRONIC PLANS 
MH-500 HVAC DETAILS 
MH-501 HVAC DETAILS 
MH-600 HVAC SCHEDULES 
FP-100  FIRE PROTECTION PLANS 
PL-100  BASEMENT DOMESTIC PLUMBING 
PL-101  BASEMENT SANITARY AND VENT PIPING 
PL-102  BASEMENT STORM PIPING 
PL-110  FIRST FLOOR DOMESTIC PLUMBING 
PL-111  FIRST FLOOR SANITARY AND VENT PIPING 
PL-112  FIRST FLOOR STORM PIPING 
PL-120  SECOND FLOOR DOMESTIC PLUMBING 
PL-121  SECOND FLOOR SANITARY AND VENT PIPING 
PL-122  SECOND FLOOR STORM PIPING 
PL-123  ROOF STORM PIPING 
PL-400  ENLARGED PLUMBING FLOOR PLANS 
PL-402  ENLARGED DOUBLE BATHROOM DOMESTIC PLAN 
PL-600  PLUMBING SCHEDULES AND DETAILS 
ES-001  ELECTRICAL SITE PLAN 
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ES-002  ELECTRICAL SITE LIGHTING PLAN 
EL-100  BASEMENT LIGHTING PLAN 
EL-110  FIRST FLOOR LIGHTING PLAN 
EL-120  SECOND FLOOR LIGHTING PLAN 
EP-100  BASEMENT POWER PLAN 
EP-110  FIRST FLOOR POWER PLAN 
EP-120  SECOND FLOOR POWER PLAN 
EY-100  BASEMENT SPECIAL SYSTEMS PLAN 
EY-110  FIRST FLOOR SPECIAL SYSTEMS PLAN 
EY-120  SECOND FLOOR SPECIAL SYSTEMS PLAN 
EL-400  ENLARGED LIGHTING PLANS 
EL-401  ENLARGED LIGHTING PLANS 
EP-400  ENLARGED POWER PLANS 
EP-401  ENLARGED POWER PLANS 
EY-401  ENLARGED SPECIAL SYSTEMS PLANS 
E-500  ELECTRICAL SCHEDULES, LEGENDS AND DETAILS 
E-501  ELECTRICAL DETAILS 
E-502  ELECTRICAL PANEL SCHEDULES 
E-503  ELECTRICAL PANEL SCHEDULES 
E-504  ELECTRICAL PANEL SCHEDULES 
E-505  ELECTRICAL PANEL SCHEDULES 
 
 
(End of clause) 
 
 
TIME EXTENSION CLAUSE 
TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89) 
(ER 415-1-15) 
 
a. This provision specifies the procedure for the determination of time extensions for unusually severe weather I 
accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED-PRICE CONSTRUCTION).”  In order 
for the Contracting Officer to award a time extension under this clause, the following conditions must be satisfied:  
(1) The weather experienced at the project site during the contract period must be found to be unusually severe, that 
is, more severe than the adverse weather anticipated for the project location during any given month.  (2) The 
unusually severe weather must actually cause a delay to the completion of the project.  The delay must be beyond 
the control and without the fault or negligence of the contractor. 
b. The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and    
       Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line 
        for monthly weather time evaluations.  The contractor’s progress schedule must reflect these anticipated  
        adverse weather delays in all weather dependent activities.   
 
                 MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                 WORK DAYS BASED ON (7) DAY WORK WEEK 
 
Work Days Based on a 7 Day Work Week: 
 
JAN  FEB MAR APR MAY JUN JUL 
31  28    31       8      6         7       6 
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AUG SEP OCT NOV (1-15) NOV (16-30) DEC 
6        5      4       8                   15                  31 
 
c. Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the Contractor 
will record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical activities for fifty percent (50%) or more of 
the contractor’s scheduled workday.  The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from 
the first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather days 
exceeds the number of days anticipated in Subparagraph (b) above, the Contracting Officer will convert any 
qualifying delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE 
CONSTRUCTION)”. 
 
                                                    
                                                           (END) 
 
 
PARTNERING CLAUSE 
Partnering - In order to most effectively accomplish this contract, the Government proposes to form a partnership 
with the contractor to develop a cohesive building team. It is anticipated that this partnership would involve the 
Corps of Engineers, the Contractor, and primary subcontractors. This partnership would strive to develop a 
cooperative management team drawing on the strengths of each team member in an effort to achieve a quality 
project within budget and on schedule. This partnership would be bilateral in membership and participation will be 
totally voluntary. All cost, excluding labor and travel expenses, shall be shared equally between the Government 
and the Contractor. 
 
 
INSURANCE 
REQUIRED INSURANCE:  
In reference to FAR clause 52.228‐5, the following minimum requirements shall be met:  
(a) Workers’ compensation and employer’s liability. Contractors are required to comply with 
applicable Federal and State workers’ compensation and occupational disease statutes. If 
occupational diseases are not compensable under those statutes, they shall be covered under the 
employer’s liability section of the insurance policy, except when contract operations are so 
commingled with a contractor’s commercial operations that it would not be practical to require this 
coverage. Employer’s liability coverage of at least $100,000 shall be required, except in States with 
exclusive or monopolistic funds that do not permit workers’ compensation to be written by private 
carriers.  
(b) General liability. The Contractor shall provide bodily injury liability insurance coverage written 
on the comprehensive form of policy of at least $500,000 per occurrence.  
(c) Automobile liability. The Contractor shall provide automobile liability insurance written on the 
comprehensive form of policy. The policy shall provide for bodily injury and property damage 
liability covering the operation of all automobiles used in connection with performing the contract. 
Policies covering automobiles operated in the United States shall provide coverage of at least 
$200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for 
property damage. The amount of liability coverage on other policies shall be commensurate with any 
legal requirements of the locality and sufficient to meet normal and customary claims. 
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REVISED WAGE DETERMINATION 6-2 
General Decision Number: MI120079 06/01/2012  MI79 
 
Superseded General Decision Number: MI20100183 
 
State: Michigan 
 
Construction Type: Building 
 
County: Calhoun County in Michigan. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
 
Modification Number     Publication Date 
          0              01/06/2012 
          1              03/23/2012 
          2              05/04/2012 
          3              06/01/2012 
 
 ASBE0047-002 07/02/2011 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 28.47            15.63 
---------------------------------------------------------------- 
 BOIL0169-001 01/01/2012 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 31.88            25.89 
---------------------------------------------------------------- 
* BRMI0009-031 08/01/2011 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 26.45            14.14 
TILE FINISHER....................$ 20.44             9.19 
TILE SETTER......................$ 21.83            10.37 
---------------------------------------------------------------- 
 CARP0525-003 06/01/2011 
 
                                  Rates          Fringes 
 
CARPENTER, Includes    
Acoustical Ceiling    
Installation, Drywall    
Hanging, and Form Work...........$ 20.69            15.31 
---------------------------------------------------------------- 
 CARP1102-001 06/01/2011 
 
                                  Rates          Fringes 
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MILLWRIGHT.......................$ 24.94            20.34 
---------------------------------------------------------------- 
 ELEC0445-011 06/01/2010 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 29.48            13.40 
---------------------------------------------------------------- 
 ENGI0324-002 05/01/2011 
 
                                  Rates          Fringes 
 
OPERATOR:   Power Equipment   
     GROUP 1.....................$ 28.69            19.70 
     GROUP 2.....................$ 28.44            19.70 
     GROUP 3.....................$ 27.94            19.70 
     GROUP 4.....................$ 22.84            19.70 
     GROUP 5.....................$ 22.24            19.70 
     GROUP 6.....................$ 19.79            19.70 
     GROUP 7.....................$ 18.14            19.70 
 
FOOTNOTES:  
 
  Crane operator with main boom and jib 300' or longer: $1.50 
  per hour above the group 1 rate. 
  Crane operator with main boom and jib 400' or longer: $3.00 
  per hour above the group 1 rate. 
 
PAID HOLIDAYS: New Year's Day, Memorial Day, Fourth of 
  July, Labor Day, Thanksgiving Day and Christmas Day. 
   
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS     
   
  GROUP 1: Crane operator with main boom and jib 400', 300', or 
  220' or longer. 
     
  GROUP 2: Crane operator with main boom and jib 140' or 
  longer, tower crane, gantry crane, whirley derrick 
 
  GROUP 3: Backhoe/Excavator/Trackhoe; Crane; Concrete Pump; 
  Grader/Blade; Highlift; Hoist; Loader; Roller; Scraper; 
  Stiff Leg Derrick; Trencher 
   
  GROUP 4: Bobcat/Skid Loader; Broom/Sweeper; Fork Truck (over 
  20' lift) 
   
GROUP 5: Boom Truck (non-swinging) 
 
GROUP 6: Fork Truck (20' lift and under for masonry work)  
   
GROUP 7: Oiler 
---------------------------------------------------------------- 
 IRON0340-002 07/01/2011 
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                                  Rates          Fringes 
 
IRONWORKER, REINFORCING AND    
STRUCTURAL.......................$ 20.68            23.92 
---------------------------------------------------------------- 
 LABO0355-022 07/11/2011 
 
                                  Rates          Fringes 
 
LABORER   
     Common or General; Grade  
     Checker; Mason Tender -  
     Brick; Mason Tender -  
     Cement/Concrete;  
     Sandblaster.................$ 17.89            11.78 
     Pipelayer...................$ 18.14            11.78 
---------------------------------------------------------------- 
 PAIN0312-002 06/01/2010 
 
                                  Rates          Fringes 
 
PAINTER:  Brush and Roller.......$ 20.65            11.60 
PAINTER:  Drywall    
Finishing/Taping.................$ 20.65            11.60 
PAINTER:  Spray..................$ 21.85            11.60 
---------------------------------------------------------------- 
 PLAS0016-007 06/01/2010 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 20.48            11.88 
---------------------------------------------------------------- 
 PLUM0333-006 06/01/2011 
 
                                  Rates          Fringes 
 
PIPEFITTER, Includes HVAC    
Pipe and System Installation.....$ 32.84            18.58 
PLUMBER, Excludes HVAC Pipe    
and System Installation..........$ 32.84            18.58 
 
FOOTNOTE:    
 
  Paid Holidays: Memorial Day, Independence Day and Labor Day, 
  if the employee works the work day preceding and following 
  the holiday unless proven illness or injury prevents the 
  employee from working. 
---------------------------------------------------------------- 
 ROOF0070-002 06/01/2011 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 22.25            13.38 
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---------------------------------------------------------------- 
 SFMI0669-001 04/01/2012 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 30.64            16.97 
---------------------------------------------------------------- 
* SHEE0007-004 05/01/2012 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Including    
HVAC Duct Installation;    
Excluding HVAC System    
Installation)....................$ 27.10            18.79 
---------------------------------------------------------------- 
  SUMI2011-004 02/01/2011 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 25.23             1.80 
   
IRONWORKER, ORNAMENTAL...........$ 18.48             7.93 
   
LABORER:  Landscape &    
Irrigation.......................$ 10.38             0.50 
   
OPERATOR:  Bulldozer.............$ 19.68             6.64 
   
OPERATOR:  Compactor.............$ 17.68             6.70 
   
OPERATOR:  Tractor...............$ 19.10             8.48 
   
TRUCK DRIVER, Includes Dump    
and Tandem Truck.................$ 17.26            11.42 
   
TRUCK DRIVER:  Lowboy Truck......$ 14.50             0.44 
   
TRUCK DRIVER:  Tractor Haul    
Truck............................$ 13.57             1.18 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
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---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification.     Example:  PLUM0198-005 07/01/2011.  The 
first four letters , PLUM, indicate the international union and 
the four-digit number, 0198, that follows indicates the local 
union number or district council number where applicable , 
i.e., Plumbers Local 0198.  The next number, 005 in the 
example, is an internal number used in processing the wage 
determination.  The date, 07/01/2011, following these 
characters is the effective date of the most current 
negotiated rate/collective bargaining agreement which would be 
July 1, 2011 in the above example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rate. 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union rates, LA 
indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
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*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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