



**US Army Corps
of Engineers®**

Great Lakes and Ohio River Division
Construction Contracts Scheduled for Award in FY15 (after 30 Nov 14)

BUFFALO DISTRICT PROJECTS (W912P4)	Ch. Contracting Buffalo District: Tyrone Palaganas - (716) 879-4126 Email: tyrone.b.palaganas@usace.army.mil			Ch. Contracting Lakes Districts (Buffalo, Chicago & Detroit): Jeff Ernest - (716) 879-4173 Email: jeffrey.g.ernest@usace.army.mil		
	Deputy for Small Business: Sherrie Plonski - (412) 395-7127 Email:sherrie.plonski@usace.army.mil					
	Project Description / Location	Scheduled Advertise Date (Month-Yr)	Magnitude of Construction (Range per DFAR 236.204)	Work Description	Cubic Yards (dredging projects)	Anticipated Acquisition Type
Luckey	Dec-14	Between \$25,000,000 and \$100,000,000	Remediation of radioactive materials at Luckey FUSRAP site in Luckey, OH		RFP	SB
Seaway Remediation	Dec-14	Between \$5,000,000 and \$10,000,000.	Remediation of radioactive materials at Seaway FUSRAP Site in Tonawanda, NY		Task Order Under an Existing MATOC	SB
Charlotte Gap Filler	Feb-15	Between \$100,000 and \$250,000.	FUDS program project involving the removal of underground storage tanks and associated hazardous waste materials located in Cherry Creek, Chautauqua County,		Task Order Under an Existing MATOC	SB
MMD Debris Removal	Feb-15	Between \$250,000 and \$500,000.	Multi-year contract to remove silt and debris at Mount Morris Dam, NY		RFP	8a
Cleveland Dredging	Feb-15	Between \$1,000,000 and \$5,000,000.	Maintenance Dredging of Cuyahoga River and Cleveland Harbor, OH	225K	IFB	SB
New GLRI IDIQ	Mar-15	Between \$5,000,000 and \$10,000,000.	New AE service contract required for activities towards delisting of Great Lakes Area of Concern Beneficial Use Impairments, Toxic Substances and Areas of Concern; Invasive Species; Nonpoint Source Pollution Impacts on Nearshore Health; Habitat and Wildlife Protection and Science Based Adaptive Management; Coordination and Administration of Great Lakes Dredging Team and its Committees, Aquatic Plant Control and Ecosystem Restoration; NEPA documentation, conducting environmental impact analysis, cultural resource/archeological investigations and impact analysis, wetland/stream design for mitigation, and landscape architectural services for planting plans. The majority of the work will be performed at various project sites throughout the Great Lakes region but could include services within the Great Lakes and Ohio River Division Boundaries.		RFP	TBD
Buffalo CDF4 Phase 2 Repair	Feb-15	Between \$1,000,000 and \$5,000,000.	Repair of Buffalo CDF exterior walls		Task Order Under an Existing MATOC	SB
Maumee Bay Dredging	Mar-15	Between \$1,000,000 and \$5,000,000.	Maintenance Dredging of Maumee Bay, Toledo Harbor, OH	550K	IFB	SB
Fairport East Breakwater Repair	Mar-15	Between \$5,000,000 and \$10,000,000.	Rubblemound breakwater repair in Fairport Harbor, OH		IFB	TBD
Fairport Dredging	Apr-15	Between \$500,000 and \$1,000,000	Maintenance Dredging of Fairport Harbor, OH	150K	IFB	SB
Ashtabula Dredging	Apr-15	Between \$500,000 and \$1,000,000	Maintenance Dredging of Ashtabula Harbor, OH	120K	IFB	SB



**US Army Corps
of Engineers®**

Great Lakes and Ohio River Division

Construction Contracts Scheduled for Award in FY15 (after 30 Nov 14)

BUFFALO DISTRICT PROJECTS (W912P4)	Ch. Contracting Buffalo District: Tyrone Palaganas - (716) 879-4126 Email: tyrone.b.palaganas@usace.army.mil			Ch. Contracting Lakes Districts (Buffalo, Chicago & Detroit): Jeff Ernest - (716) 879-4173 Email: jeffrey.g.ernest@usace.army.mil		
	Deputy for Small Business: Sherrie Plonski - (412) 395-7127 Email:sherrie.plonski@usace.army.mil					
Project Description / Location	Scheduled Advertise Date (Month-Yr)	Magnitude of Construction (Range per DFAR 236.204)	Work Description	Cubic Yards (dredging projects)	Anticipated Acquisition Type	Acquisition Strategy
Maumee River Dredging	May-15	Between \$500,000 and \$1,000,000	Maintenance Dredging of Maumee River, Toledo Harbor, OH	250K	IFB	SB
Sandusky Dredging	May-15	Between \$1,000,000 and \$5,000,000.	Maintenance Dredging of Sandusky Harbor, OH	250k	IFB	SB
Braddock Bay Restoration	Jun-15	Between \$5,000,000 and \$10,000,000.	Coastal wetland and barrier beach restoration at the Braddock Bay Wildlife Management Area in Greece, NY.		Task Order Under an Existing MATOC	SB
NFSS Vicinity Properties RI/FS	Jun-15	Between \$250,000 and \$500,000.	Remedial investigation and feasibility study of properties adjacent to NFSS in Lewiston, NY.		Task Order Under an Existing MATOC	TBD
Cleveland Stone	TBD	Between \$250,000 and \$500,000.	Manufacture and delivery of armor stone.		Task Order Under an Existing MATOC	SB
Ashtabula Stone	TBD	Between \$250,000 and \$500,000.	Manufacture and delivery of armor stone.		Task Order Under an Existing MATOC	SB
SLDA Remediation	TBD	Between \$250,000,000 and \$500,000,000	Remediation of radioactive materials at SLDA FUSRAP Site in Park Township, PA		Task Order Under an Existing MATOC	Unrestricted (Full & Open)



**US Army Corps
of Engineers®**

Great Lakes and Ohio River Division
Construction Contracts Scheduled for Award in FY15 (after 30 Nov 14)

CHICAGO DISTRICT PROJECTS (W912P6)	Ch. Contracting Chicago District: Regina Blair - (312) 846-5371 Email: regina.blair@usace.army.mil			Ch. Contracting Lakes Districts (Buffalo, Chicago & Detroit): Jeff Ernest - (716) 879-4173 Email: jeffrey.g.ernest@usace.army.mil		
	Deputy for Small Business: Lenneia (Lynn) R. Jennings - (404) 562-5237 Email: Lenneia.R.Jennings@usace.army.mil					
Project Description / Location	Scheduled Advertise Date (Month-Yr)	Magnitude of Construction (Range per DFAR 236.204)	Work Description	Cubic Yards (dredging projects)	Anticipated Acquisition Type	Acquisition Strategy
Lake Station, IN Pipelining 219	Dec-14	Between \$250,000 and \$500,000.	Lining of sewer pipes in Lake Station, Indiana Base amount approximately 1700 lf.		RFP	SB
McCook Rock Wall IDIQ	Mar-15	Between \$1,000,000 and \$5,000,000.	Stabilization of reservoir walls, after excavation.		New IDIQ or MATOC Contract	Unrestricted (Full & Open)
McCook Final Reservoir Preparation	May-15	Between \$10,000,000 and \$25,000,000	Construct 2 short tunnels, hydraulic structure and aeration system at reservoir.		RFP	Unrestricted (Full & Open)
Fish Dispersal Barrier 1 CG&BP Building	May-15	Between \$10,000,000 and \$25,000,000	Construct building with control gear and back-up power systems for new Permanent Barrier I building (currently under construction).		IFB	Unrestricted (Full & Open)
Morton Arboretum, IL CAP	May-15	Between \$500,000 and \$1,000,000	Ecosystem Restoration, including riverine and riparian corridor hydrology, hydraulics and associated planting.		RFP	SB
Indiana Harbor Equipment Storage Facility	May-15	Between \$500,000 and \$1,000,000	Construction of an equipment storage facility for the Confined Disposal Facility and the Harbor.		IFB	Unrestricted (Full & Open)
Lake County, IL Ravine #8	Jul-15	Between \$1,000,000 and \$5,000,000.	Ecosystem restoration and ravine re-configuration.		RFP	8a
Chicago Harbor Utility Crossover Tunnel Repair	Jul-15	Between \$500,000 and \$1,000,000	Waterproofing of 4 tunnels at the Chicago Harbor Lock.		IFB	SB
Fort Sheridan, IL GLFER	Aug-15	Between \$1,000,000 and \$5,000,000.	Ecosystem Restoration of 5 ravines, 40 acres of Bluff and 1.5 miles of Lacustrine Habitat.		IFB	SB



**US Army Corps
of Engineers**

Great Lakes and Ohio River Division
Construction Contracts Scheduled for Award in FY15 (after 30 Nov 14)

DETROIT DISTRICT PROJECTS (W911XK)	Ch. Contracting Detroit District: Robert Austin - (313) 226-6819 Email: robert.w.austin@usace.army.mil			Ch. Contracting Lakes Districts (Buffalo, Chicago & Detroit): Jeff Ernest - (716) 879-4173 Email: jeffrey.g.ernest@usace.army.mil		
	Deputy for Small Business: Lennea (Lynn) R. Jennings - (404) 562-5237 Email: Lennea.R.Jennings@usace.army.mil					
	Project Description / Location	Scheduled Advertise Date (Month-Yr)	Magnitude of Construction (Range per DFAR 236.204)	Work Description	Cubic Yards (dredging projects)	Anticipated Acquisition Type
FY 15 Grand Haven (Outer), MI Maintenance Dredging	Dec-2014	Between \$250,000 and \$500,000.	Maintenance Dredging, material to be placed nearshore	35K	Task Order Under an Existing MATOC	SB
Duluth Roof Replacement	Dec-2014	Between \$100,000 and \$250,000.	Replace membrane roof on occupied office and minor roof repairs on vessel yard building		IFB	SB
Soo - Sustainability Upgrades	Dec-2014	Between \$1,000,000 and \$5,000,000.	Design/Build Project for energy optimization upgrades for the Soo Area Office, focused on updates to heating system		RFP	TBD
FY 15 Monroe Harbor, MI Maintenance Dredging	Jan-2015	Between \$500,000 and \$1,000,000	Maintenance Dredging, material to be placed in a CDF	70K	IFB	SB
FY 15 Great Lakes Dredging MATOC	May-2015	Between \$25,000,000 and \$100,000,000	3-year Small Business MATOC for dredging on the Great Lakes		New IDIQ or MATOC Contract	SB
Pike River Improvements, Phases 8 & 9	Mar-2015	Between \$5,000,000 and \$10,000,000.	Ecosystem restoration: Approx 600,000 yards of earthwork, prairie seeding and planting, rock riffle pools, and log jams.		IFB	SB
FY 15 Milwaukee Harbor, WI Maintenance Dredging	Mar-2015	Between \$500,000 and \$1,000,000	Maintenance Dredging, material to be placed in a CDF	60K	IFB	SB
FY 15 St Mary's River, MI Maintenance Dredging	Mar-2015	Between \$1,000,000 and \$5,000,000.	Maintenance Dredging, material to be placed upland	200K	IFB	SB
FY 15 Green Bay Harbor, WI Maintenance Dredging	Mar-2015	Between \$1,000,000 and \$5,000,000.	Maintenance Dredging, material to be placed in a CDF	80K	IFB	SB
FY 15 Duluth-Superior Harbor, MN-MI Maintenance Dredging	Mar-2015	Between \$1,000,000 and \$5,000,000.	Maintenance Dredging, material to be placed in shallow water	130K	IFB	SB
FY 15 Detroit River, MI Maintenance Dredging	Apr-2015	Between \$1,000,000 and \$5,000,000.	Maintenance Dredging, material to be placed in a CDF	100K	IFB	SB
Soo - Protective Relays and Station Service	Apr-2015	Between \$1,000,000 and \$5,000,000.	Removal and replacement of protective relays within a 21.5 MWatt hydropower plant AT Sault Ste. Marie, MI		RFP	Unrestricted (Full & Open)
FY 15 Saginaw (Upper/Bay), MI Maintenance Dredging	Apr-2015	Between \$1,000,000 and \$5,000,000.	Maintenance Dredging, material to be placed in a CDF	120K	IFB	SB
Duluth Sustainability Upgrades	May-2015	Between \$250,000 and \$500,000.	Energy optimization upgrades for the Duluth Area Office focused on window replacement and efficiencies in HVAC and lighting.		IFB	TBD
Fox - Dry Dock (Parcel F) Cleanup	May-2015	Between \$250,000 and \$500,000.	Landbased soil remediation and building demolition in Kaukauna, WI		Task Order Under an Existing MATOC	SB
FY 15 St Clair River, MI Maintenance Dredging	May-2015	Between \$500,000 and \$1,000,000	Maintenance Dredging, Open Water Placement	70K	IFB	SB
Oakland County Open Drain Slope Stabilization	May-2015	Between \$500,000 and \$1,000,000	Stabilize approx. 1,100 LF of slope on Red Run Drain, Oakland County, MI	NA	IFB	TBD
George W. Kuhn Drain Rehab.	Jun-2015	Between \$250,000 and \$500,000.	Approx. 26,000 LF of sanitary sewer cleaning and cast in place lining, Oakland County, MI	NA	IFB	TBD
FY 15 Sturgeon Bay, WI Maintenance Dredging	Jul-2015	Between \$500,000 and \$1,000,000	Maintenance Dredging, Upland Placement	60K	IFB	TBD
FY 15 St Joseph (with Holland), MI Maintenance Dredging	Feb-2015	Between \$500,000 and \$1,000,000	Maintenance Dredging, Nearshore Placement	55K	IFB	SB
FY 15 Rouge River, MI Maintenance Dredging	Jul-2015	Between \$500,000 and \$1,000,000	Maintenance Dredging, CDF Placement	50K	IFB	TBD
FY 15 Holland Harbor (with St. Joseph), MI Maintenance Dredging	Feb-2015	Between \$500,000 and \$1,000,000	Maintenance Dredging, Nearshore Placement	45K	IFB	SB
FY 15 Muskegon Harbor, MI Maintenance Dredging	Feb-2015	Between \$500,000 and \$1,000,000	Maintenance Dredging, Nearshore Placement	81K	IFB	SB



US Army Corps
of Engineers®

Great Lakes and Ohio River Division
Construction Contracts Scheduled for Award in FY15 (after 30 Nov 14)

DETROIT DISTRICT PROJECTS (W911XK)	Ch. Contracting Detroit District: Robert Austin - (313) 226-6819 Email: robert.w.austin@usace.army.mil			Ch. Contracting Lakes Districts (Buffalo, Chicago & Detroit): Jeff Ernest - (716) 879-4173 Email: jeffrey.g.ernest@usace.army.mil		
	Deputy for Small Business: <u>Lenneia (Lynn) R. Jennings - (404) 562-5237</u> Email: <u>Lenneia.R.Jennings@usace.army.mil</u>					
Project Description / Location	Scheduled Advertise Date (Month-Yr)	Magnitude of Construction (Range per DFAR 236.204)	Work Description	Cubic Yards (dredging projects)	Anticipated Acquisition Type	Set Aside
FY 15 Soo - Asset Renewal Replace Water Line	August-15	Between \$1,000,000 and \$5,000,000.	Replace original cast iron water supply line to the Soo Locks facility.	NA	IFB	TBD
FY 15 Soo - Mac Lock tainter valve bulkhead	June-15	Between \$100,000 and \$250,000.	Supply contract to replace the dewatering bulkheads that allow maintenance of the tainter valves on the MacArthur Lock.	NA	IFB	TBD
FY 15 Grand Haven - South Pier Repairs	August-15	Between \$1,000,000 and \$5,000,000.	Structural repairs to the Grand Haven south pier cap.	NA	IFB	TBD