SEBEWAING FLOOD CONTROL PROJECT
2010 MAINTENANCE REPAIRS (PHASE I)

LEGEND

REQUIRED WORK AREA

REQUIRED LEVEE

SEBEWAING ST. (66' WIDE)

MAIN ST.

BECK ST.

CENTER ST.

CAP REPAIR

ADJUST CATCH BASIN

REMOVE HEADWALL AND ADJUST CULVERT

REMOVE WOOD STAIRS AND DECK

2 WOOD DECKS TO BE REMOVED

REMOVE EXISTING FENCE IN WORK AREA AND DISPOSE OF MATERIAL AS DIRECTED BY OWNER

UTILITY POLE TO BE RELOCATED BY LOCALS BEFORE THE START OF CONSTRUCTION

UTILITY POLE TO BE RELOCATED BY LOCALS BEFORE THE START OF CONSTRUCTION

20' LEVEE EASEMENT

EXISTING LEVEE

PROPOSED LEVEE

THE SYCAMORE RIVER CORE WALL ROUTE AND COURSE

100 E. SEBEWAING ST. KATIE LEBOEUF 25-08-328-001

112 E. SEBEWAING ST. JAMES RABUN 25-08-328-002

SEBEWAING ST TERRY STRONG 25-08-333-004

MAP OF ALVINO CHIPPELL'S PART OF SEBEWAING USES 1, PLAT 4

SEBEWAING ST. 25-08-328-003

E. SEBEWAING ST. 25-08-328-004