



US Army Corps
of Engineers®

DETROIT DISTRICT FY20 FORECASTED OPPORTUNITIES

NAICS	Project Title	Description	Place of Performance	Anticipated Solicitation Date	Estimated \$ Range	Anticipated Acquisition Strategy
236220	NOAA Guage House	Desing and Construct the Ogdensburg Guage House	Milton, WV	TBD	\$250K-\$500K	TBD
541330	Grand River EIS/SLB	This contract action is for sediment sampling with chemical analysis in the Grand River. 32 locations along approximately 2.5 miles.	Beeck Fork Lake, Lavalette, WV	2Q FY20	\$100K-\$250K	IDIQ
541330	Grand River EIS/SLB	This contract action is for investigation of historical eligibility for the 100+ year old dam and associated fish ladder.	Regional	3Q FY20	\$25K-\$100K	IDIQ
237990	FY20 GREEN BAY MAINTENANCE DREDGING	MAINTENANCE DREDGING	Green Bay, WI	3Q FY20	\$1M-\$5M	IFB
237130	MEDIUM VOLTAGE SWITCHGEAR, ST MARYS HYDRO	MDERNIZING AIR GAP CIRCUIT BREAKERS TO SWITCHGEAR	Sault Ste. Marie, MI	3Q FY20	\$1M-\$5M	LPTA
333923	REPLACE POWERHOUSE CRANE RAILS, ST MARYS HY	REPLACE POWERHOUSE OVERHEAD CRANE RAILS	Sault Ste. Marie, MI	4Q FY20	\$250K-\$500K	TBD
236220	SOO WATERWAY SIGN INSTALLATION	Installation of Waterway Safety Signs at the Soo Locks, MI	Sault Ste. Marie, MI	4Q FY20	\$500K-\$1M	TBD
561612	SOO SECURITY GUARD SERVICES	SECURITY SERVICES FOR SOO LOCKS FACILITY	Sault Ste. Marie, MI	2Q FY20	\$1M-\$5M	BV - Trade Off
541380	PERCH LAKE SEDIMENT SAMPLING AND ANALYSIS	Environmental Sampling Services	St. Jospeh , WI	3Q FY20	\$250K-\$500K	Task Order
541380	UPPER SAGINAW DMDF GROUNDWATER AND EFFLUENT MONITORING	Environmental Sampling Services	Saginaw, MI	3Q FY20	\$100K-\$250K	Task Order
541380	EPA MILWAUKEE ESTUARY SEDIMENT SAMPLING	Environmental Sampling Services	Milkwaukee, WI	3Q FY20	\$250K-\$500K	Task Order
541380	SAGINAW RIVER SEDIMENT SAMPLING	Environmental Sampling Services	Saginaw, MI	3Q FY20	\$100K-\$250K	Task Order
237990	Upstream Approach Walls	Phase 1 of the New Soo Lock. Rehab the upstream approach walls to the New Lock Chamber	Sault Ste. Marie, MI	2Q FY20	>\$10M	RFP - Best Value Trade Off
236220	New Lock Resident Office	Resident office to house construction staff during the 3 phases of New Lock construction	Sault Ste. Marie, MI	3Q FY20	\$1M-\$5M	Supply Contract
237990	Howards Bay Legacy/SND	SND/Environmental Dredging	Superior, WI	4Q FY20	>\$10M	IFB